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CTI 000 "Asia Trans Gas", B JI111..1,e f eHepaJibHoro N "Asia Trans Gas" LLC, represented by the 

)J,11peKTopa, r-Ha .Tho lbirn:ryaH, )J,eMCTBYJOmero Ha General Director, Mr. Liu Zhiguang, acting on the 

ocH0BaH1111 Y CTaBa, 11MeHyeMoe B )J,aJibHeHweM basis of the Charter, hereinafter referred to as 

«3aKa.31.Jl1K», c O)J,HOH crnpOHbI 11 000 «Energo "Customer" as one party, and «Energo 

A vtomatika», B JI111..1,e ,[v,IpeKTopa, r-Ha TeM11poBa H.H., A vtomatika» LLC, represented by the Director, 

)J,eHCTBYJOmero Ha ocH0BaH1111 YcrnBa, 11MeHyeMoe B Mr. Temirov N.N., acting on the basis of the 

)J,aJihHeHweM «HcnoJIHJ1TeJib», c J],pyroH cTopoHbI Charter, hereinafter referred to as "Contractor" as 

3aKJII01.J11JI11 ttacTo5lm11H JJ:oroBop o Hl1)1{ecJie)J,)'K)meM: the other party hereby have concluded this 

Contract as follows: 

3aKa.31.J11K 11 HcnoJIHHTeJih )J,aJiee HMeHYJOTC51 Customer and Contractor 

KOJIJieKTl1BHO KaK «CTOpOHhI», 11 11H)J,11Bl1)],YaJibHO KaK collectively referred to as 

«CrnpoHa». individually as "Party". 

are hereinafter 

"Parties" and 

HacT05l~H JJ:oroBop no)J,TBep)l{)J,aeT, t.JTO c yt.JeToM This Contract witnesses that in consideration of 

npHH51TbIX )J,OroBopHbIX o6513aTeJibCTB, CrnpoHbI undertaken contractual obligations, the Parties 

)J,ocmrn11 cornaweH1151 o H]1)1{ecJie)J,)'K)meM: hereto agree as follows: 

I. IlpeJJ.MeT ,IJ:oroBopa I. Subject of Contract 

1.1 3aKa.3t.Jl1K nopyt.JaeT 11 onJialJHBaeT, a 1.1. The Customer shall entrust and pay and 

HcnOJIH11TeJib 06513yeTc51 BbinOJIHl1Th pa6oTbI, the Contractor shall perform the works related to 

CB513aHHhie c Mo,lJ,epH113a1..1,11eH c11cTeMhI Upgrade of power supply system at WK.Cl 

3JieKTpon11TaH1151 Ha o6neKTe KCI, HI.JJ(Y 11 YY3Pf facility, NBCC and UKMS (further referred to as 

(,lJ,aJiee «Pa60Th1») B cooTBeTCTBl111 c "Work") in accordance with the requirements 

TPe60BaH1151MH 11 ycJIOBl151Ml1 HacTo5lmero ,n:oroBopa. and terms hereof. 

1.2. CpoK BbinOJIHeHl151 pa6oT - 135 KaJieH)J,apHbIX 1.2 The term for implementation of works shall 

)J,HeH c )J,aTbI ocymecTBJieH1151 npe)J,onJiaTbl. CpoK be 135 calendar days since the date of advance 

rapaHT1111 - 365 )J,HeH co )J,H51 no)J,n11caH1151 AKTa payment. Warranty period - 365 calendar days 

np11eMK11 Pa6oT. HcnoJIH11TeJib BnpaBe )J,Ocpo'IHO as of signing of Works Acceptance Certificate. 

Bhin0JIHl1Th 11 nepe)J,aTb pe3yJihTaTbI Pa6oT The Contractor may complete and hand over the 

3aKa.31.J11Ky. results of Works to the Customer ahead of 

schedule. 

1.3 Bee I1p11Jio)l{eH1151 K HacTo5lmeMy JJ:oroBopy 1.3 All Attachments to the present Contract are 

51BJI5IIOTC5l ero HeOTbeMJieMOH lJaCTblO. its integral parts. 

I1p11JIO)KeH11e Ni. I. f paqmK BbinOJIHeHl151 pa6oT Attachment No. I. Schedule of works performance 

I1p11JimKeH0e N22. <l>opMa aKTa C)J,alJ11-np11eMKM Attachment No.2. Sample form of Transfer-

BbinOJIHeHHbIX Pa6oT acceptance act of performed works 

I1p11JIO)l{eH11e N23. <l>opMa 6aHKOBCKOH rapaHT1111 Attachment No.3 . Form of Advance payment bond 
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aBaHCOBOro TIJJaTe)Ka bank guarantee 
Tip11JJO)Kem,1e .N24. CornarneH11e o Attachment No.4. Confidentiality Agreement 

KOH(p11,D,eHQ11MbHOCT11 

Tip11J1o)KeH11e .N25. TexH111-1ecKoe 3a.n.aH11e 

Tip11JJO)KeH11e .N26. CornarneH11e no TB 11 OOC 

1.4 I1cn0J1Hl1TeJ1b ofo13yeTCj{ Bb!IlOJJHj{Tb Pa60Tbl B 

COOTBeTCTB1111 C IlOJ10)KeH11j{M11 HaCTOj!Ill,ero JJ:orosopa, 

HOpMaM11, IlOJJO)KeH11j{M11 lllHK 11 .n.pyrnM11 

H0pMaT11BHO-npaBOBb1M11 

Y36eKMCTaH. 

aKTaM11 Pecny6n11K11 

1.5 I1cnonH11TeJ1b 11MeeT npaBo 3aKJU01IaTb .n.orosopa 

cy6no.n.pj{.n.a Ha BbinOJ1HeH11e 1IacT11 Pa6oT 

( cneQ11MbHbie B11,D,bl 11CCJJe,D,OBaH11H, He npOBO,D,11Mbie 

Attachment No.5. Technical assignment 

Attachment No.6. HSE Agreement 

1.4 The Contractor shall be obliged to perform 

Works in compliance with provisions hereof, 

codes, rules of SHNK and other normative legal 

acts of the Republic of Uzbekistan. 

1.5 The Contractor shall be entitled to conclude 

subcontracts for fulfillment of part of the Works 

that cannot be performed by the Contractor but 

I1cnonH11TeJ1eM, HO Heo6xo.n.11Mb1e .D.AA 11cnonHeH11j{ required for fulfillment of this Contract with 

HaCTOj{Ill,ero JJ:orosopa) c npe.n.Bap11TeJ1bHOro obtaining a prior approval by the authorized 

IlOJIY1-leH11j{ Il11CbMeHHOro cornaC11j{ co CTOpOHbl 

ynoJJHOM01IeHHOfO npe,D,CTaB11TeAA 3aKa31I11Ka, 

IlOJIY1-leHHOro nocpe,D,CTBOM 3JleKTJ)OHHOH Il01ITbl 11J111 

Il11CbMa. 

representative of the Customer via E-mail or letter.z 
B CJIY1-lae 3aKJ1I01IeH11j{ I1cnonH11TeJ1eM .n.oroBopos In case if Contractor concludes subcontracts for 

cy6no.n.pj{.n.a Ha BhmonHeH11e 1IacT11 Pa60T, fulfillment of a part of the Works, the Contractor 

I1cnonH11TeJ1b B Te1Iett11e pa3yMHOro nep110.n.a shall be obliged to notify the Customer in 

o6j{3YeTCj{ n11cbMeHHO yBe,D,OM11Th 3aKa31I11Ka. writing within a reasonable time. 

II. 06H3attuocru CTopou II. Obligations of the Parties 

2.1. 06H3auuocTu llcnoJIHHTe.J1H: 2.1. Contractor is obliged to: 

• BbmOJJHj!Tb Pa6ozy B cooTBeTCTBHH c • Perform Work according to the 

Tpe60BaH11j{MH HaCTOj{Ill,ero JJ:oroBopa; requirements of this Contract. 

• Tiepe.n.aBaTb pe3ynhTaTbI Pa6oT cornactto • Hand over the results of Works in 

TeXHH1IeCK11M Tµe6osaH11j{M B cpoKM, accordance with Technical requirements within 

npe.n.ycMoTpeHHbie nyHKTOM 1.2 HaCTOj!Ill,ero the terms stipulated by item 1.2 of this Contract. 

JJ:oroBopa; 

• Co6n10.n.aTb .n.eHCTByIOill,ee 3aKOHO,D,aTeJJbCTBO • Observe ex1stmg legislation of the 

Pecny6n11K11 Y36eKMCTaH 11 HaCTOj!Ill,HH JJ:orosop B Republic of Uzbekistan and the present Contract 

xo.n.e 11cnonHeHHj{ Pa6oT; in the process of work execution; 

• y CTµaHj{Tb BbIBBJJeHHbie He.n.ocTaTKM • Eliminate defects detected in the results 

pe3yJJbTaTOB Pa60Tbl B Te1IeH11e 10 (.n.ecj{TH) of Work within 10 (ten) calendar days after 
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KaJieH,n;apHhIX ,n;HeH nocne noey11emrn yBe,n;oMneHJrn o receipt of notification on shortages of Work; 
He,n;ocTaTKax Pa6oT. 

• CBOeBpeMeHHO HH<pOpMHpOBaTb 3aKa:31.JHKa O • Timely inform Customer on all 
Bcex 06cTm1TeJ1bCTBax, HeraTHBHO BJ1m110w.Hx Ha xo,n; circumstances which may have negative impact 

BhinOJ1HeHH51 Pa6oT H BhI3hIBaIOW.HX 3a,n;ep)Kl(M. B on Work execution and cause delays. In such 

,n;aHHhIX cny11a51x CrnpoHbI coCTaBllillOT J:(BycrnpOHHHH cases the Parties shall make bilateral Act on the 

aKT o Heo6xo,n;HMOCTH BHeceHH51 coorneTCTBYIOW.HX need to make appropriate amendments, which 

nonpaBOK, ocpopMn51eMbIX ,[(onoJ1HHTeJ1bHhIM are executed by a Supplementary agreement; 

CornarneHHeM. 

• Tipe;:i:ocrnBHTh B oqmc 3AKA31.J:11KA BCIO • Provide all existing technical documents 

ttMe10m:yIOc11 Textttt'!ecKyIO ;:i:oKyMeHTaUHIO, CB113aHHYIO c related to perfonning Works to the Owner's office 

BhmontteHHeM Pa6oT; 

• f apattTHpoBaTh, qrn HcnonHHTenh He 6y,n;eT • Ensure that Contractor will not carry out 

3aHMMaTbC51 KOMMepqecKoH nH6o MHOH any commercial or any other activity, which 

,n;e51TeJ1hHOCThI0, KOTopa51 MO)l(eT npoTHBopeqHTh could contradict the present Contract or existing 

HaCT051W.eMY ,[(oroBopy 11 ,n;ei1CTBYIQW.eMy legislation of Republic of Uzbekistan. 

3aKoHo,n;aTeJihCTBY Pecny6JIMKM Y36eKMcrnH; 

• Bee yBe,n;oMJieHM51 MaTepHaJihI, nHCbMa 11 MHbie • All notifications, materials, letters and 

,n;oeyMeHThI, CB513aHHbie c HcnoJIHeHHeM HaCT051lll,ero other documents related to implementation of 

,[(oroBopa, J:(OJI)l(Hhl 6bITh npe,n;ocTaBJieHbI Ha pyccKOM this Contract shall be presented in Russian and 

11 aHrnHHCKOM 513hIKax no cpopMe, np11eMJieM00 J:(J15I English languages as per the format acceptable 

3aKa31.JMKa; for Customer. 

• Ha3HaqaTb ynoJIHOMoqeHHOro npe,n;cTaBHTeJ151, • Appoint an authorized representative 

OTBeTCTBeHHoro 3a 11cnoJIHeH11e HaCT051lll,ero responsible for execution of this Contract by 

,[(oroBopa, nocpe,n;crnoM HanpaBJieHM51 nHCbMeHHoro sending written notification to Customer with 

yBe,n;oMJieHIDI B a,n;pec 3aKa3q11Ka c YKa3aHMeM <l>HO, indication of full name, contact phone numbers 

KOHTaKTHhIX HOMepoB H ,n;pyro11 MHcpopMaU:HM no and other information as required by Customer; 

TPe60BaHMIO 3aKa3q11Ka; 

• flpe,n;oCTaBJI51Th o6ocH0BaHHbie npeJ:(Jlo)l(eHIDI • Present reasonable proposals on effective 

no ycnernHOMY HcnoJIHeHHJO M opraHmau:11H Pa6oT, implementation and arrangement of Works 

CB513aHHhIX c TPe6oBaHM51MM, onpe,n;eneHHhIMM B connected with requirements defined in this 

HaCT051lll,eM ,[(oroBope; Contract; 

• floeyqaTb nMCbMeHHoe o,n;o6peHHe 3aKa3q11Ka • Obtain written approval of Customer, if 

B cnyqae npHBJieqeHH51 HcnoJIHMTeJieM TpeTbMX JIHU: Contractor engages a Third Party for Work 

J:(J15I BhITIOJIHeHM51 Pa6oT; implementation; 

• flpe,n;ocrnBJI51Th 3aKa3q11ey pa3o51CHeHH51 B • Provide written explanations to the 

nMCbMeHHOM cpopMe B ornorneHHM BhinOJIH51eMbIX Customer with regard to implemented Work at 

Pa6oT no Tpe60BaHMIO 3aKa3q11Ka; Customer's request; 

• 06ecneqHTh ,n;ocTaBKY Heo6xo,n;MMhIX • To provide delivery of required tools for 
HHCTpyMeHTOB J:(JI51 pa6oT. flo,n;p51,n;q11K 6epeT Ha ce651 works thereof. The Contractor shall undertake a 

pMCK n0Tep11 MJlH noBpe)l(,n;eHH51 B qacTH CBOHX risk of losses or damages referring to its tools. In 

HHCTpyMeHTOB. HH npH KaKMX o6cT051TeJibCTBax no circumstances the Owner shall take 

3aKa:3qHK He HeceT orneTcTBeHHOCTH 3a pacxo,n;hI responsibility for expenses connected with 
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CB513aHHb1e c ,nocraBKOH, o6pa6oTKOH, xpaHem1eM 11 delivery, processing, storing and payment of 
onnarn11 npocT051 cpe,ncrn TpaHcnopT11poBKl1. down time of transportation means. 

• 3a 10 ,nHeH ,no HaLiana pa6oT, npe,ncraB11Tb • Not later than 10 days prior to the 
Kon1111 nacnopTOB 11 q>oTo nepcoHana l1o_np51_nq11Ka, commencement of works, provide copies of 

_nn51 ocpopMneHl151 nponycKoB _nn51 pa60TbI Ha passports and photos of the Contractor's 

CTaHQl111. personnel for formalization of passes for work 
on station. 

• BhmnaLI11BaTb Bee Hanorn, CB513aHHbie c • Pay all taxes related to fulfillment of 
11cnonHeH11eM HaCT05ill(ero KoHTpaKTa, B311MaeMbie c present Contract and charged from Contractor on 

I1cnonH11Ten51 Ha Tepp11Top1111 Pecny6n11K11 the territory of the Republic of Uzbekistan 

Y36eKHCTaH cornacHo ,neikTByIOII(eMy according to effective legislation of the Republic 

3aKoHo,naTenbCTBY Pecny6n11KH Y36eKHCTaH of Uzbekistan 

• I1cnonH11Tenb npe,nocraBnReT 3a CBOH • Contractor shall furnish, at 
co6crneHiib111 cLieT B npe,nenax LieTbipex (4) He,nenb c CONTRACTOR's cost, within 4 (4) weeks from 
,naTbI no,nn11caH1151 ttacT05ill(ero KoHTpaKTa the signing date of this Contract, Advance 

f apaHT11IO aBaHCOBoro nnaTe)Ka, B pa3Mepe 30% OT Payment Bond for the amount of 30% of the 

QeHbI KOHTpaKTa B cpopMe 6e30T3bIBHOH CONTRACT PRICE in the form of an 

6e3ycn0Btto11 rapaHTl1H nepBOKnaccHoro irrevocable and unconditional Bank Guarantee 

Me)K_nyHapo,nHoro 6attKa :11n11 HHOro q>11HaHCOBOro from a First Class International Bank or other 

HHCTHTYTa, np11eMneMoro _nn51 3aKa3Lil1Ka. financial institution acceptable to CUSTOMER. 

EaHKOBCKa51 rapaHT:1151 ,non)KHa 6bITb Bhmyll(eHa The Advance Payment Bond shall be issued 

TeneTpaHCMHCCHOHHbIM nyTeM :11 npe,nocraBneHa teletransmissionally and provided to 

3aKa3LIHKY B B11,ne no,nn11HHoro SWIFT coo6Il(emrn CUSTOMER as an original SWIFT Message 

qepe3 aB113yI01l(l111 6aHK (I0Hyca6a,ncKH11 cp11n11an through the advising Bank (Yunusobod branch 

AO K,ro; EaHK Y36eK11craH, SWIFT: KODBUZ22) of the CJSC "KDB Bank Uzbekistan", SWIFT: 
<I>opMa BbIWeynoMRHYTOH 6aHKOBCKOH rapaHTl1H KODBUZ22). The aforesaid Bank Guarantee 

ycrnHoBnetta B l1p11no)KeH1111 .N5!3 . shall be in the form set forth in CONTRACT, 

Attachment No. 3 

• B cnyl.fae Henpe,ncrnBnett1151 I1cnonH11TeneM • If the Contractor fails to provide an 
rapaHT1111 aBHCOBoro nnaTe)Ka, !IcnonHHTenb Advance Payment Bond, the Contractor shall 

OKa3bIBaeT ycnyrn no ,noroBopy 6e3 nonyqemrn provide services under the contract without 

aBaHca. B 3TOM cnyl.fae, onnaTbI ocyll(ecBn51IOTC51 receiving an advance payment. In this case, 

no3ranHo no q>aKzy OKa3aHl151 ycnyr. payments are made in stages upon the fact of the 

provision of services. 

• HeceT OTBeTCTBeHHOCTh, npe.nycMOTPeHHYJO • Bear the responsibilities prescribed by 
HaCT05ill(l1M ,r:(oroBopoM 11 ,ne11:cTBYIOII(HM present Contract and existing legislation of 

3aKoHo,naTenbCTBOM Pecny6n11KH Y36eKHCTaH. Republic of Uzbekistan. 

2.2. IlpaBa IIcnoJJHHTe.rrn: 2.2. Contractor is entitled to: 

• I1cnontt11Tenb coxpaH5ieT 3a co6011 npaBo • Reserve the right to apply to the 

o6pall(eHH51 K 3aKa3Lil1KY 3a 11Hq>opMaQ11e11:, Customer for information required for 

tteo6xo,n11MOH .nm BbmonHeHl151 Pa6oT no HaCT05ill(eMy implementing Works under this Contract; 
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.D:oroBopy; 

• .D:ocpo,rno nepe.D,a.BaTb pe3yn1,TaTbI Pa6oT • Hand over results of Work to Customer 

3aKa34HK)'; in anticipatory manner. 

• IloJIY4aTb onnaTy 3a BbinOJIHeHH)'IO H • Receive payment for implemented and 

npHH51.zyIO 3aKa34JifKOM Pa6oTy. accepted Works by Customer. 

• IIo nHCbMeHHOMY 3anpocy 3aKa34HKa H npH • At the request of the Customer in writing 

HaJIHYHH no.D,TBep)K)],aIOlllJfX .D,oKyMeHTOB and upon availability of confirming documents, 

nepecMaTPHBaTb ycnoBH51. BhinOJIHeH~ Pa6oT B cnyqae reconsider the terms of work performance m 

B03MO)l(HbIX 113MeHeHHH HCXO.D,HbIX .D,aHHbIX. case of possible change of initial data. 

2.3. 06H3aHHOCTH 3aKa:JquKa: 2.3. Customer is obliged to: 

• IIepe.D,aBaTb HcnoJIHHTeJIIO Bce • Hand over all comprehensive initial data 

HCYepn1,rnaIOI.QHe HCXO.D,Hbie .D,aHHbie, tteo6xo.D,HMb1e to the Contractor, required for proper 

~ Ha)],Jle)KaI.Qero BhinOJIHeHH51. Bcero KOMnJieKca performance of the whole work package and 

Pa6oT H, npH Heo6xo.D,HMocm, BbI.D,aYH pa3peweHHH issuance of permits for performing works if 
~ BbinOJIHeHH51. pa6oT. B cnyqae ttecBoeBpeMeHHOro necessary. In case of untimely delivery of initial 

npe.D,OCTaBJieHHR HCXO.D,HhIX .D,aHHhIX HJIH 3a.D,ep)KJ(ll B data or delay in issuing the necessarily required 

BbI.D,aqe tteo6xo.D,HMbIX pa3pellleHHH, TPe6yeMbIX ~ permits for performing Works, the term of 

BhinOJIHeH~ Pa6oT, cpoKH HcnontteH~ no completion hereunder shall be respectively 

HaCTORI.QeMY .D:oroBopy cooTBeTCTBeHHO postponed; Herewith Contractor is obliged to 

npO.D,JieBaIOTCR; HcnoJIHHTeJib o6R3YeTC51. co6JIIO.D,aTb observe requirements on 

Tpe6oBaHH51. no KOHq>H.D,eHU,HaJibHocm, oroBopeHHbie B stipulated by this Contract; 

HaCTORI.QeM .D:oroBope; 

confidentiality 

• 3aKa34HK, oq>HU.HaJibHhIM nHChMOM, • Customer by official letter shall notify 

ttanpaBJI51.eT yBe.D,OMJ1em1e Ilo.D,p51..D,YHKY o the Contractor of readiness for the start of works. 

roTOBHocm K ttaYany Bhmo1rneHH51. pa6oT . .D:aTa Date of the letter shall be the date of 

nHCbMa 51.BJI51.eTC51. .D,aToif ttaYana BhinOJIHeHH51. commencement of the schedule on rendering the 

rpaq>HKa OKa3aHH51. ycnyr B cooTBeTCTBHH c services in accordance with attachment N2 l 

IlpHJIO)KeHHeM N2 l. 

• Ha3HaYaTb ynoJIHOMOYeHHoro npe.D,CTaBHTeJI51., • Appoint an authorized representative 
OTBeTCTBeHHoro 3a ttanpaBJ1ett11e nHCbMeHHoro responsible for sending written confirmation of 

no.D,TBep)K)],eHH51. o cooTBeTCTBHH pe3yJihTaTOB Pa6oT compliance of results (both intermediate and 

(KaK npoMe)KYTOYHhIX, TaK H OKOHYaTeJibHbIX) final) with requirements of Technical assignment 

TPe60Batt~M TeXHHYecKoro 3a.D,aHH5I; 

• CBoeBpeMeHHO paccMaTp11BaTb Jif npHHHMaTb • Timely review and accept Work results 

pe3yJihTaTbI Pa6oT, BhinOJIHeHHbie B cooTBeTCTBHH c implemented in accordance with requirements of 

Tpe6oBaHH51.MH HaCT051.I.Qero .D:oroBopa, H this Contract, and sign transfer-acceptance act 

no.D,nHCbIBaTb aKT C.D,aYH-npHeMKH H cYeT-q:>aKrypy B and Invoice within 30 (thirteen) calendar days 

TeYeHHe 30 (TpH.D,u,am) KaJieH.D,apHbIX .D,Heif c .D,aTbI from the date of results submission by 

npe.D,OCTaBJieHH51. pe3yJihTaTOB HcnonH11TeJieM, B Contractor if the Work results comply with the 

cnyqae ecn11 pe3yJihTaThI Pa6oT cooTBeTCTBYIOT requirements of the Contract and absence of 

Tpe6oBaHH51.M .D:oroBopa H OTCYTCTBH51. 3aMeYaHHH y comments from the Customer. 
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3aKa3qMKa; 

• YBe.L(OMJUITh B nMChMeHHOM cpopMe • Notify in written form the Contractor 
I1cn0J1HMTem1 06 M3MeHeHM5IX B TeXH11qecKoM about amendments to the Technical assignment 
3a.L(aHMM MJlM cpoKax 11cnontteHM5I. CTOpOHhI or about terms for implementation. The parties 

o65I3)'IOTC5I BHeCTM cooTBeTCTB)'K)mMe M3MeHeHM5I are obliged to make corresponding amendments 

nocpe.L(CTBOM 3aKJ110qeHM5I .L(ononHMTenhHOro by conclusion of supplementary agreement 

cornarneHM5I K ttacTo5ImeMy .D:oroBopy; hereto; 

• OcyrnecTBJ15ITh Bhmnazy 3a BhmonHeHttyIO M • Pay for implemented by Contractor and 
npMH5IT)'IO 3aKa3qMKOM Pa6ozy I1cn0J1HMTeJ15I B accepted by Customer Work in compliance with 

coorneTCTBMM c Tpe6oBaHM5IMM ttacTo5Imero JJ:oroBopa. requirements of this Contract. 

2.4. IlpaBa 3a1<.:a311mrn: 2.4. Customer is entitled to: 

• KoHrpOnMpOBaTb M npoBep5ITh XO.[( M KaqecTBO • Control and check progress and quality of 
BhmonH5IeMOM I1cnonHMTeneM Pa60Th1; Work implemented by Contractor; 

• Tpe6oBaTh OT I1cnonHMTeJI5I ycrpatteHM5I • Require from Contractor elimination of 
.L(e<peKTOB B pe3ynhTaTax Pa6oT B cpoKM, defects in results of Works within the terms 

ycrnHoBneHHhie HacTo5ImMM JJ:oroBopoM M established by this Contract and solely at the 
11cKJ1I0q11TeJ1hHO 3a cqer cpe.L(CTB I1cnonHMTeJI5I. B expense of Contractor. In case if this Contract 

cnyqae ecnM ttacTo5ImMM JJ:oroBop He doesn't stipulate terms for elimination of defects 
npe.L(yCMarpMBaeT cpoKH ycrpatteHM5I .L(e<peKTOB B in Work results, Customer is entitled to 

pe3ynhTaTax Pa6oT, 3aKa3q11K BnpaBe caMOCT05ITeJlhHO independently establish the term for eliminating 

onpe.L(eJlMTh cpoK 11cnpaBneHM5I BhI5IBJ1eHHhIX detected defects by sending written notification 

.L(e<peKTOB nyreM ttanpaBneHM5I nMChMeHHOro to Contractor with indication of list of shortages 

YBe.L(OMJleHM5I B a.L(pec I1cn0J1HMTeJ15I c YKa3aHMeM (punch list) subject to elimination, terms of 
nepeqH5J He.L(opa6oToK, no.L(J1e)Kam11x 11cnpaBneHMI0, performance and other information; 

cpOKOB MCnOJ1HeHM5I M .L(pyrott MH<pOpMaQMM; 

• HanpaBJI5ITh npeTeH3MM B TeqeHMe 15 • Send claims within 15 (fifteen) calendar 
(n5ITHa.L(I.J,aTH) KaneH.L(apHhIX .[(Hett c .L(aThI nonyqeHM5I days from the date of the results receipt by the 

pe3ynhTaTOB 3aKa3qMKoM; Customer; 

• Tipe.L(b5IBJI5ITh o6ocHoBaHHhie B03pa)KeHM5I B • Put forward reasonable objections m 
ornorneHMM Kaqecrna 11/11n11 nonHOThI BhrnOnHeHHhIX regard to quality and/or completeness of 

Pa6oT; implemented Work; 

• Tpe6oBaTh OT I1cnonHMTeJI5I B03MemeHM5I • Demand from Contractor compensation 

ymep6a, B cnyqae ecnM .L(aHHhIM ymep6 5IBJI5IeTC5I of damage, if such damage is direct consequence 

np5IMhIM CJle,[(CTBMeM HeKaqecTBeHHOro 

HenonHoro BhmonHeHM5I Pa6oT. 

WMJlM of poor quality and/or incomplete execution of 

Works. 

• I1MeTh MHhie npaBa, npe.L(ycMorpeHHhie • Have other rights prescribed by this 

HaCT05ImMM JJ:oroBopoM M .L(eMCTB)'K)mMM Contract and existing legislation of the Republic 

3aKOHO.L(aTeJlhCTBOM Pecny6nMKM Y36eKMCTaH. of Uzbekistan. 

2.5 YBe}J.OMJieHHH 06 H3MeHeHHHX 2.5 Notification of changes 
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Mo,1:1epH1113at.t111H c111cTeMbl 3neKTpon111TaH111H Ha o6beKTe KC 1, HLl,QY 111 YY3P1 

CrnpOHhI o65I3aHhI yBe.D,OMlli!Th .D.pyr .L\pyra o mo6hIX The Parties are obliged to notify each other 

M3MeHemrnx 6aHKOBCKMX, no11TOBhIX M MHhIX about any changes related to banking, mail and 

peKBM3MTOB He no3)],Hee 3 (TPex) pa601111x .[(Hett c other address details within no later than 3 

MOMeHTa TaKOBhIX M3MeHeHMtt. B cnyqae He (three) working days from the moment when 

yBe.[(OMJieHM51 MJIH HeHa.[(Jle)l(all.(ero yBe.[(OMJieHM51 o such changes occur. In case of failure to notify or 

TaKOBhIX M3MeHeHM51X, Bce yBe.[(OMJieHM51 no inappropriate notification of such changes, all 

HaCT051ll.(eMY ,D:oroBopy, a TaK)l(e mo6M MHM notifications under this Contract, as well as any 

MHcpopM~H51 no · ,D:oroBopy, HanpaBneHHM no other information related to the Contract, 

nocne)],HeMy ocpm.1,MaJihHO 3aperncTPMpoBaHHOMY forwarded to the latest officially registered 

a.[(pecy (3a MCKJI1011eHMeM nnaTe)l(HhJX .[(OKyMeHTOB) address (except for payment documents) shall be 

c1111rneTC51 HanpaBJieHHOtt .[(OJI)l(HhIM o6pa30M, a deemed duly sent, while party at fault shall be 

BMHOBHM CrnpoHa C11MTaeTC51 .[(OJl)l(HhJM o6pa30M deemed duly notified. In case of change of bank, 

yBe.[(OMJieHHOtt. B cny11ae M3MeHeHH51 6aHKOBCKMX, postal and other details, the Parties are obliged to 

no11TOBhIX M MHhIX peKBM3MTOB, CrnpoHhI o6513YIOTC51 issue a Supplemental agreement hereto, signed 

ocpopMMTh .[(OnoJIHMTeJihHOe cornarneHMe K by authorized representatives of the Part;?ies. 
HacT051ll.(eMY ,D:oroBopy, no.[(nMcaHHoe 

ynoJIHOM011eHHhIMM npe)],CTaBMTelli!MH CTopoH. 

m. IlopH,lWK pacqeTOB 

3.1 06ll.(a51 CYMMa HaCT051ll.(ero ,n:oroBopa COCTaBllileT 

1 900 000 000 (O.D.HH MHJIJIHap.[( .[(eB51ThCOT ThIC5111) cyM 

C H,[(C. 

Ill. Procedure of settlements 

3 .I The total cost of this Contract shall be UZS 

1 900 000 000 ( one billion nine hundred 

thousand) with VAT. 

3.2 Onnarn 3a Pa6oThI ocyll.(eCTBllileTC51 nyTeM 3.2 Payment for Works shall be effected by 

nepe11HcneHM51 .[(ette)l(HhJX cpe.[(CTB Ha 6aHKOBCKHtt transfer to Contractor's bank account based on 

c11eT HcnoJIHMTellil Ha octtoBaHMM c11eTa-cpaKryph1 invoice of Contractor (hereinafter referred to as 

HcnoJIHHTem1 (.n.anee «C11eT-tpaKzypa»), "Invoice") acceptable for Customer. 

npHeMJieMoro .L\llil 3aKa311MKa. 

3.3 BanIOTOH nnaTe)l(a JrnllileTC51 Y36eKCKHH cyM. 

3.4 YcnoBH51 onnaThI 

3.3 . The payment currency is Uzbek sum. 

3.4 Payment 

3.4.l 3aKa311MK npOM3BO.L\MT npe.[(onnazy B pa3Mepe 3.4.l The Customer shall effect an advance 

30% OT o6ll.(eH cyMMhI HaCT051ll.(ero ,D:oroBopa, payment in the amount of 30% of the total cost 

npe.[(yCMOTPeHHOH CTaTheH 3 .1 HaCT051ll.(ero of this Contract, provided for in the Article 3 .1 

,D:oroBopa, B Te11eH11e 45 (copoK n51Th) 6aHKOBCKHX hereof, within 45 (forty five) banking days from 

.[(Hett c .[(aThI no.[(nMcaHH51 ,D:oroBopa, nony11eHH51 c11eTa, the date of signing this Contract and receiving 

npMeMJieMoro .[\llil 3aKa311MKa M rapaHTHH aBaHCOBOfO 
nnaTe)l(a. 

3.4.2 IToraweHMe npe)],onnaThI 

invoice acceptable to Customer and Advance 

payment bond. 

3.4.2 It shall begin the repayment (deduction) of 

Ha1111HaeTc51 c MOMeHTa npe.D.CTaBJieHH51 nepBoro c11eTa- the advance payment since the first progress 

cpaKryphI n03TanHOH onnaThI, H cyMMa noraweHH51 mvo1ce submission, and the repayment 
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MoAepH1t13al.\lt15l c111cTeMbl aneKTpon111rnH1t15l Ha o6beKTe KC1, HLJ)J.Y 111 YY3P, 

(yAep)Kam,rn:) ,l:(OJI)l(Ha COCTaBJ151Tb 100% cyMMhI (deduction) amount shall be 100% of approved 

AO nonHoro invoice amount till full repayment (deduction) of 

the advance payment. 

yTBep)K,l:(eHHOro CLJeTa-q>aKrypbl 

norawemrn (yAep)Kamrn) npe):(onnaTbI. 

3.4.3 B cnyLJae, ecm1 CTOHMOCTb cpaKTMLJeCKH 3.4.3 In case the cost of the works actually 

BbinOJIHeHHhIX pa6oT HcnonHMTeneM He noKpoeT performed by the Contractor does not cover the 

cyMMY npe):(Bap11TeJibHOM onnaTbI B TeLJeH11e 150 amount of the advance payment within 150 

KaneH):(apHbIX ):(He11, HenoKpbITa51 LJaCTb npe):(onnaTbI calendar days, the uncovered part of the 

B03BpaI.QaeTC51 3aKa3LJMKY B TeLJeH11e TPex 6aHKOBCKHX prepayment shall be returned to the Customer 

):(HeM. within three banking days. 

3.4.4 Onnarn 3a Ka)K):(bIM BhmonHeHHhitt 3Tan, B 3.4.4 All payments on performed stages in 

cooTBeTCTBMM c f paq>MKOM BhmonHeHM51 pa6oT accordance with Schedule of works performance 

(Tip11JIO)KeH11e N2l), ocyI.QeCTBJI51eTC51 nyTeM (Annex No. 1) shall be done through bank 

nepeLJ11cneHM51 ):(eHe)KHbIX cpe):(CTB c pacLJeTHoro transfer from Customer's account to Contractor's 

cLJeTa 3aKa3'-IMKa Ha pacLJeTHhitt cLJeT I1cnoJIHMTeJI5I, account specified in section 12 of the present 

yKroaHHhitt B pro):(ene 12 HaCT051I.Qero KoHTpaKTa, B Contract within 45 (forty five) working days of 

cpoK He 6onee 45 (copoKa n51TM) 6aHKOBCKMX ):(Hett c submission of invoice acceptable to Customer 

):(aTbI npeAOCTaBJieHM51 3aKa3LJMKY cLJern-cpaKTYPhI, and signing of Work-acceptance Act as per Draft 

npMeMneMoro ):(JI51 3aKa3LJMKa. 11 no,l:(n11caHMR AKTa of Work-acceptance Act defined in Annex No.2 

np11eMKM B cooTBeTCTBMM c cpopMott TipMJIO)KeHMR to the present Contract, as well as elimination of 

N22 HaCTORI.Qero KoHTPaKTa, a TaK)Ke ycTPatteHMR deficiencies of Works presented by Customer in 

He,l:(OCTaTKOB Pa6oT OMCbMeHHO npe,l:(CTaBJieHHbie written form. 

3aKa3'-IMKOM. 

3.4.5 5% OT 061.QeM CTOMMOCTM pa6oT, 3.4.5 Owner shall deduct 5% from the total value 

y):(ep)KMBaIOTCR 3aKa3LJMKOM B KaLJecTBe cyMMhI of works, performed as warranty for Works 

o6ecneLJeHMR rapaHTMMHoro cpoKa Pa6oT. CyMMa performed. The warranty amount shall be paid 

o6ecneLJeHMR rapaHTMMHoro cpoKa Pa6oT 6y):(eT within 30 calendar days after the expiration of 

onnaLJeHa B TeLJeHMe 30 KaJieH):(apHbIX ):(Hett nocne the warranty period in accordance with item 11 .3 

11cTeLJeHMR rapaHTMMHOro cpoKa, B cooTBeTCTBMM c and upon providing of invoice by Contractor. 

nyHKTOM 11.3 M npe):(OCTaBJieH.1151 Tio):(pR):('-IMKOM 

cLJeTa Ha onnary. 

3.5 06I.Qa51 CYMMa HaCTORI.Qero ,[(oroBopa RBJIReTCR 3.5 The total sum of this Contract shall be fixed 

q>MKCMpOBaHHOM 11 He no,l:(Jle)KMT M3MeHeHMIO B and not subject to change within validity period 

TeLJeHMe cpoKa ):(eMCTBMR HaCTORI.Qero ,[(oroBopa, 3a of this Contract except for the case of change of 

MCKJIIO'-IeHMeM CJIYLJa51 M3MeHeHMR 06oeMa Pa6oT. the Scope of Work. 

B cnyLJae cornacoBaHHOro CrnpoHaMH yBeJIHLJeHMR In case if the Scope of Work provided for herein 

o6oeMa Pa6oT, npe):(ycMOTPeHHoro HaCT051I.QMM increases according to agreement of the Parties, 

,[(oroBopoM, CrnpoHhI o6513YIQTC51 3aKJIIOLJMTh the Parties shall conclude a Supplementary 

):(OOOJIHMTeJibHOe cornaweH11e K HaCT051I.QeMy Agreement hereto on amendment of the 

,[(oroBopy ):(JIR BHeceHMR M3MeHeHHtt B TeXHHLJecKoe Technical assignment. Payment hereunder shall 

3a):(aHHe. Onnarn no HaCTORI.QeMy ,[(oroBopy be made by means of a direct bank transfer to the 

ocyI.QeCTBJIReTCR npRMhIM 6aHKOBCKHM nepeBOAOM Ha Contractor' s settlement account. 
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Mo.QepHL'13al..1L'15l CL'1CTeMbl :meKTponL11TaHL11s:i Ha o6beKTe KC1 , HLJ)J,Y Lil YY3P, 

pact:ierHbIM ct:ieT Hcnonmnellil. 

N. YCJIOBHSI ocpopMJieuusi u nopSI,ll,OK c,ll,a11u- IV. Terms of execution and work acceptance 

npueMKH Pa6oT procedure 

4.1 Ilocne BhITIOJIHeHIDI Pa6oT (:nan nocTaBKH 4.1 After implementation of Works (stage of 

06opy,n:0BaHIDI), Hcno11mne11b 06.113yerc.11 supply of equipment), the Contractor is obliged 

npe}],OCTaBMTb naKer }],OKyMeHTOB: to deliver package of documents: 
- KOnMM cepTHq)MKaTOB COOTBeTCTBM.\l py3 Ha TOBap - certificate of compliance of UZB for Goods 

- pyKoBO}],CTBO no MOHnwy; - installation guide 

- pyKoBo,n:cTBo no 3KcnnyaTal.(MM; - operation manual 

- cepTMq)MKaTbl C 3aBO}],a M3f0T0BMTellil; - certificates of the Goods provided by the 

- CePTMqJMKaT M npOTOKOJI 3aBO}],CKHX MCnbJTaHMM, manufacturer plant 

- certificate and protocol of factory testing 
B oqmc 3aKa3'1MKa no a,n:pecy: r. TalllKeHT, to the Customer's office in Tashkent, Nukus str. 

yn.HyeyccKa.11 2B. 2B. 

BMecTe c 3TMM, cornacHo nyHKTY 2 IIocTaHOBJieHM.11 At the same time, in accordance with clause 2 of 

KM PY3 OT 25.06.2019 r. N 522 «O Mepax no the Decree of the Cabinet of Ministers of the 
ynyt:illleHMIO 11cnoJib30BaH11.11 3JieKTPOHHhIX ct:ieTOB- Republic of Uzbekistan dated June 25, 2019 

clJaKTYP B c11cTeMe B3aMMopact:ieTOB» crnpoHbI No.522 "On measures to improve the use of 
06.113y10Tc.11 11cn0J1b30BaTb np11 o6MeHe electronic invoices in the system of mutual 

3JieKTpOHHhIMM ,n:oKyMeHTaMM c11e,n:y10m11x settlements" the Parties undertake to use the 

oneparnpoB: Factura.uz, Didox.uz, Soliq.uz 11 following operators when exchanging electronic 

npe,n:ocTaBJI.\ITh 3JieKTPOHHbie ,n:oKyMeHThI B documents: Factura.uz, Didox.uz, Soliq.uz and 

06.113aTeJibHOM nop.11,n:Ke. provide electronic documents without fail. 
B cnyqae OTCYTCTBM.11 3JieKTpOHHO-L(MqJpOBOM In case of absence of the electronic digital 

no,n:nMCH y pyK0Bo,n:MTe11.11 HcnoJIHMTeJI.11 c HHH signature of the head of the Contractor with the 
HcnoJIHMTeJI.11, no,n:n11cbrnan, 3JieKTpOHHbie cqeTa- Contractor's TIN, the authorized employee of the 
cpaKzyphI (aKThI BhITIOJIHeHHhIX pa6oT) MMeeT npaBo Contractor, on whom the electronic digital 

ynonHoMot:ieHHhIM coTpy,n:HMK Hcno11H11Te11.11, Ha 
KOTOporo 3apemcTp11p0BaHa 3JieKTpOHHO-L(Mq)p0Ba.\l 

no,n:n11cb c HHH HcnoJIHMTen.11. Ilp11 3TOM 
HcnoJIHMTeJib 06.113yeTC.\l npe,n:ocTaBMTb KOnMIO 

nacnopTa COTpy,n:HMKa, ynoJIHOMOt:ieHHOfO 

no,n:nMCbJBaTb 3JieKTpOHHbJe ct:ieT-qJaKTYPbl M npM 
Heo6XO}],MMOCTM MHbJe no,n:TBep)K)],aI0m11e 

}],OKyMeHTbl. 0TBeTCTBeHHOCTb 3a JierMTMMHOCTb 

31Ul nOJIHOCTblO B03JiaraeTC.\l Ha HcnoJIHHTeJI.\l. 

4.2 B cnyt:iae OTKa3a OT no,n:n11caH11.11 AKTOB 

3aKa3'4MKOM, OH 06.113aH npe,n:OCTaBMTb npereH3MI0 B 

nMCbMeHHOM BM}],e C YKa3aHMeM npM'4HH OTKa3a. 

signature with the Contractor's TIN is registered, 
has the right to sign electronic invoices 

(certificates of work performed). In such case the 
Contractor undertakes to provide a copy of the 

passport of the employee authorized to sign 
electronic mvo1ces and other supporting 

documents, if necessary. Responsibility for 

legitimacy of EDS is completely assigned to the 

Contractor. 

4.2 If the Customer refuses to sign the Acts, it 

shall provide written claim with indication of 

reason for refusal. 

4.3 HcnoJIHMTeJib }],OJI)KeH B Tet:iett11e IO (,n:ec.11T11) 4.3 The Contractor shall, at his own risk and 

KaJiett,n:apHbIX ,n:ttei1 Ha CBOM co6cTBeHHhIM pHCK 11 3a expense, eliminate all faults and defects 
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CBOM c11er ycTpaml.Th Bee He.D,OCTaTKM 11 .D,ecpeKThI, indicated by the Customer in the Punch list and 

YKa3aHHhie 3aKa311MKOM B nepe11He .D,opa6oToK, 11 submit the results of Work to the Customer for 

npe.D,cTaBMTh pe3yJihTaThI Pa6oT Ha noBTOpHoe repeated consideration within 10 (ten) calendar 

paccMOTpeHMe 3aKa311MKy. Do pe3yJihTaTaM days. Upon review of results of the Punch list 

paccMoTpeHllil nepe11m1 .D,opa6oTOK, no.D,Jie)l(aI.QMX with shortages subject to elimination by the 

ycTpaHeHmo HcnonHMTeneM, 3aKa3lfl1K 11 Contractor, the Customer and the Contractor 

HcnonHMTeJlb no.D,nMChIBaIOT AKT 06 ycTpaHeHMM shall sign the Act on elimination of detected 

BhIBBJieHHhIX He.D,OCTaTKOB 11 .D,ecpeKTOB. shortages and defects. According to the clause 

OKoH11aTeJ1hHhIM pac11er cornacHo nyHKTY 3.4 3.4 of this Contract, the Customer shall be 

HaCT05II.Qero )];oroBopa 3aKa311MK BnpaBe npomBeCTM entitled to make the Final settlement after all 

nocne Y.D.OBJieTBopeHM51 HcnonHMTeJieM Bcex requirements of the Customer for results of 

Tpe60BaH11tt, npe.D,1>51BJI51eMhIX 3aKa311MKOM K Works implemented by the Contractor are met 

pe3yJihTaTaM Pa6oT HcnonHHTeAA. by the Contractor. 

4.4 B cnyqae, ecn11 He.D,ocraTKM 11 .D,ecpeKThI He 6bm11 4.4 If faults and defects were not duly eliminated 

ycTpaHeHhI )],OJI)l(HhIM o6pa3oM 11 B cpoK, within the period stipulated in clauses 2.1 and 

ycraHOBJieHHhIM nyHKTaMM 2.1 11 4.3 HaCT051I.Qero 4.3 hereof the Customer has the right to demand 

)];oroBopa, 3aKa311MK BnpaBe Tpe6oBaTh ynnaTMTh compensation of losses at the rate of 5% of the 

HeycTottKy B pa3Mepe 5% OT 061.Qett CTOMMOCTM total cost of implemented Works stipulated by 

BhITIOJIH51eMhIX Pa6oT, npe.D,yCMOTpeHHOM CraTbett 3.1 Article 3.1 hereof, within 10 (ten) banking days 

HaCT051I.Qero )];oroBopa, B Te11eH11e 10 (,n;ec51Th) since the date of sending the notification by the 

6aHKOBCKHX )],Hett c )],aTbl HanpaBJieHllil yBe)],OMJieHllil Customer. 

3aKa311MKOM. 

4.5 B cnyqae ecn11 B Te11eH11e 30 (TJJM.D.UaTM) 4.5 If within 30 (thirty) calendar days after 

KaJieH.D,apHhIX ,n;Hett nocne npe,n;oCTaBJieHM51 AKra submission of the Act the Customer neither signs 

it, nor gives any reasons for refusal to accept the 

KaKMx-n1160 np111111H OTKa3a np11eMKM pe3ynhTaTOB result of executed works in writing with attached 

BhITIOJIHeHHhIX Pa6oT B n11cbMeHHOtt cpopMe c Punch list, then Works shall be deemed to be 

npMJIO)l(eHHhIM I1epe11HeM He.D,opa6oToK, Pa6oThBI fully completed with proper qualityi:3-. 
C11MTaIOTC51 IlOJIHOCThlO BhITIOJIHeHHhIMM 

Ha.D,Jie)l(aI.QeM Ka11ecrne. 

3aKa311MK He IlO)],IlMCbIBaeT ero M He npe,n;ocTaBJ151eT 

4.6 B cny11ae ,n;ocpo11Horo BhmonHeHllil Pa6oT no 4.6 In case of early completion of Works under 

HaCT051I.QeMy )];oroBopy, 3aKa311MK MMeeT npaBo Ha the present Contract the Customer shall have the 

,n;ocpo11Hoe npMH51TMe M onnazy Pa6oT c co6JIIO.D.eHMeM right to accept and pay for the Works ahead of 

Tpe6oBaHMtt, YKa3aHHhIX B Pa3,n;ene III HaCT05II.Qero time subject to requirements specified in Section 

)];oroBopa. III of this Contract. 

4.7 B cnyqae Heo6xo,n;11MocT11 HcnonHMTeJih MJIM ero 4.7 The Contractor or its representative shall 

npe,n;cTaBMTeJih YKa3hIBaIOT B AKTe cpaKT1111ecKM indicate actually performed Works and other 

BhinOJIHeHHhJe Pa60Tbl M npoqyIO MHq>OpMa[(MIO. information, if required, in the Act. 

4.8 I1p11 BhITIOJIHeHMM Pa6oT HcnonHMTeJih noJih3yeTC51 4.8 During execution of Works the Contractor 
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MoAepHV13al..jVIH CVICTeMbl 3neKTponV1TaHVIH Ha o6beKTe KC1, Hl...l)J.Y VI YY3P1 

eJ],11H11QaM11 113MepeHl151 rncTeMbI CH. shall use International System of units. 

V. 0TBeTCTBeHHOCTh CTopoH V. Liability of the Parties 

5.1. B cnyqae He11cnoJIHeH1151 11JI11 HeHa}],Jie)Kamero 5.1 In case of non-execution or inappropriate 

11cnoJIHeH1151 cB011x o6513aTeJibCTB no HaCT0.51meMy execution of their obligations under the present 

,[(oroBopy, CrnpoHbI HecyT OTBeTCTBeHHOCTh B Contract, the Parties shall incur liability in 

cooTBeTCTBl111 c J],eHCTBYJOm11M 3aKoHo}],aTeJihCTBOM accordance with effective legislation of the 

Pecny6JI11K11 Y36eKHCTaH. Republic of Uzbekistan. 

5.2. B CJiylfae HeCBOeBpeMeHHOro npeJ],OCTaBJieH11.51 

COOTBeTCTBYJOmHX 
MaTep11aJIOB, 11CXOJ],HbIX }],aHHbIX 11 11HOH 11H<pOpMaQ1111, 

5.2 In case of untimely submission of 

corresponding technical materials, initial data 

and other information by the Customer, the 

J1cnoJIHl1TeJib He HeceT OTBeTCTBeHHOCTM 3a Contractor doesn't bear responsibility for failure 

He11cnoJIHeH11e o6513aTeJibCTB no HacToHmeMy to perform obligations under this Contract. 

,[(oroBopy. 

5.3. B cnyqae He11cnoJIHeH1151 11JI11 HeHa}],Jie)Kamero 5.3 In case of the Contractor's failure to perform 

11cnoJIHeH11.51 J1cnoJIH11TeJieM CB011x o6513aHHOCTeH, or undue performance of its obligations specified in 
onpeJ],eJieHHbIX B nyHKTax 1.1, 2.1 11 3.4.3 HacToHmero clauses 1.1, 2.1 and 3.4.3 hereof or undue 

,[(oroBopa 11JI11 HeHa}],Jie)Kamero BbmoJIHeH1151 Pa6oT implementation of Works by the Contractor, 

J1cnOJIH11TeJieM, J1cnoJIH11TeJib HeceT orneTCTBeHHOCTh the Contractor shall bear responsibility to pay 

B Bl1}],e ynJiaTbI neH11 B pa3Mepe 0.5% He11cnoJIHeHHOH fine at the rate of 0.5% of unfulfilled part of 

qacTM o6513aTeJibCTBa 3a Ka)K)],bIM J],eHb npocpo'IKH, HO obligation for each day of delay but no more 

He 6oJiee 20% OT He11cnoJIHeHHOM qacT11 than 20% of unfulfilled part of obligation. 

o6513aTeJibCTBa. 

5.4. B CJiylfae HapyrneH11.51 3aKa3lfHKOM cpoKa 5.4 In case if the Customer fails to effect 

onJiaTbI 3a Pa6oTbI, onpe,ll,eJieHHhie B nyHKTe 3.4 payment within the payment term for Works 

HacTo.51mero ,[(oroBopa, 3aKa3lfHK HeceT specified in clause 3.4 hereof, the Customer shall 

OTBeTCTBeHHOCTb B BH}],e ynJiaTbI nett11 B pa3Mepe 0.4% bear responsibility to pay fine at the rate of 0.4% 

cyMMbI npocpoqeHHoro nJiaTe)Ka 3a Ka)K)],hIM J],eHh of overdue payment for each day of delay but no 

npocpo'IKH, HO He 6oJiee 20% cyMMhI npocpolfeHHoro more than 20% of the overdue payment amount. 

nJiaTe)Ka. 

5.5. I1p11 HecooTBeTCTB1111 BhinOJIHeHHOM Pa6oThI 5.5 In case of incompliance of the completed 

ycJIOBM.51M no Kalfecrny, 3aKa3lfl1K BnpaBe OTKa3aTbC.51 Works with the quality requirements, the 

OT 11x np11H.51TH.51 11 TPe6oBaTb OT J1cnoJIHl1TeJI51 ynJiaThI Customer is entitled to refuse their acceptance 

HeycTOMKH B pa3Mepe I 0% OT 06me11 cyMMhI and demand from the Contractor to pay penalty 

ttacTo.51mero ,[(oroBopa B TelfeH11e IO (,ll,eC.51Th) at the rate of I 0% of the total sum of this 

6aHKOBCKMX }],Hett c J],aThI HanpaBJieH11.51 yBe,ll,OMJieH11.51 Contract within IO (ten) banking days since the 

co CTOpOHhI 3aKa3lfl1Ka. date of sending the notification by the Customer. 

HcnoJIHMTeJih B03BpamaeT 3aKa31u1Ky np01nse.D,etttty10 Contractor shall return advance payment to 
npe.D,onnary. Customer. 
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5.6. MepbI oTBeTCTBeHHocrn CTOpoH, He 5.6 The scope of liability of the Parties not 

npe.z:zycMoTpeHHbie HaCT051mHM ,lJ;oroBopoM, stipulated in the present Contract shall be 

pery1mpy10Tc51 )],ettcTBy10mttM 3aKoHo)],aTeJJbCTBOM governed by effective legislation of the Republic 

PY3. of Uzbekistan. 

VI. 06cro»TeJihCTBa uenpeOJJ.OJIHMou CHJihI. VI. Force majeure 

6.1. CTOpOHbl OCB060)K)];aIOTC51 OT OTBeTCTBeHHOCTH 6.1 The Parties shall not be liable in case of 

B cnytJae B03HHKHOBeHH51 o6CT051TeJJbCTB force-majeure events. The following events shall 

Henpeo)],OJJHMOtt CHJJbJ. 06cT051TeJJbCTBaMH be considered as force-majeure: natural disasters, 

Henpeo)],OJJHMOtt CHJJbI npmHaIOTC51 cne)],yIOmtte military activities, revolutions, strikes, 

cnytJatt: CTHXHttHbie 6e)],CTBH51, BOeHHbie )],ettcTBH51, amendments m the legislation, prohibitive 

peBOJJIOQHH, 3a6acTOBKH, H3MeHeHH51 B measures on behalf of the state government 

3aKOHO)],aTeJJbCTBe, 3anpernTeJJbHbie MepbI co cTOpOHbI bodies, adoption of the acts which defeat 

rocy)],apcTBeHHbIX opraHoB, npHH51THe HopMaTHBHbIX (interrupt) the fulfillment of obligations under 

aKTOB, npen51TCTByIOmHX (3a)],ep:>KI-rna10m0x) this Contract and other events not being under 

ttcnoJJHeHHIO o6513aTeJJbCTB no HacTo51meMy ,lJ;oroBopy, reasonable control of the Parties. 

a TaK:>Ke ,]J,pyrne o6cT051TeJJbCTBa, Hax0)],51mHec51 BHe 

pa3yMHOfO KOHTpom CTOpOH. 

6.2. CTOpoHa, KOTOpM He MO)l(eT HcnoJJHHTh 6.2 The Party which cannot execute its 

o6513aTeJJbCTBa B CB513H c HaCTynneHtteM obligations because of force-majeure, has to 

o6cT051TeJJbCTB Henpeo)],OJJHMOtt CHJJbI, )],OJ])l(Ha He inform within 3 (three) working days from the 

n03)],Hee 3-x (Tpex) pa6oqttx )],Hett c MOMeHTa moment of occurrence of force-majeure in 

B03HHKHOBeHH51 TaKOBbIX, B nHCbMeHHOM BH)],e written form the other Party by sending a 

yBe)],OMHTb npornBonoJJO)l(HyIO cTOpoHy o notification on occurrence of superior force 

HaczynneHHH o6cT051TeJJbCTB Henpeo)],OJJHMOtt CHJJbI (force-majeure) and estimated validity period 

( cpopc-Ma)l(Op) H MX npe)],nonaraeMoM cpoKe )],ettcTBH51. thereof. The Party which cannot fulfill its 

CrnpoHa, KOTOpM He MO)l(eT 0cnoJJHHTb obligations due to force-majeure should provide 

o6maTeJJbCTBa B CB513H c HaCTynJJeHHeM cpopc Ma)l(Opa within 10 (ten) working days from the date of 

)],OJ])l(Ha B Te1IeH0e 10 ()],eC51TH) pa601IHX )],Hett c sending notification the document of the relevant 

MOMeHTa HanpaBJJeHH51 YBe)],OMJJeHH51 npe,]J,oCTaBHTb state body confirming force-majeure. If issuance 

)],OKyMeHT cooTBeTcTBy10mero rocy)],apcTBeHHoro of the relevant document is not related to the 

opraHa, no)],TBep)K)];aIOmHtt HaCTynJJeHtte cpopc competency of state bodies or authorities then 

Ma)l(Opa. Ecntt BbI)],atJa cooTBeTCTByIOmero )],OeyMeHTa evidence on occurrence of superior force shall be 

He OTHOCHTC51 K KOMneTeHQHH rocy)],apcTBeHHbIX confirmed by opinion of specialized 

opraHOB HJJH ytJpe)K)];eHHtt, cpaKT HaczynneHH51 organization, e.g. Chamber of Industry and 

o6cT051TeJJbCTB Henpeo)],OJJHMOtt CHJJbI )],OJJ)l(eH 6bITb Commerce. No confirmation required for 

no)],TBep)K)];eH 3aKJJI01IeH0eM cneQHaJJmttpOBaHHOtt circumstances that are well known owing to their 

opraHH3aQHH, HanpHMep, ToproBo-TipOMbIWJJeHHOH 

TianaTbl. He Tpe6yIOT nO)],TBep)K)];eHH51 

o6CT051TeJJbCTBa, 51BJJ5110mttec51 o6meH3BeCTHbIMH B 

CHJJY HX Macuna6HOCTH HJJH llIHpOKOfO OCBememrn B 

cpe)],CTBax MaCCOBOtt HHq>OpMaQHH. 

magnitude or extended coverage in mas~ ) 

-



"UZBEKISTAN - CHINA" GAS PIPELINE PROJECT 
Upgrade of power supply system at WKC1 facility, NBCC and UKMS 

MoAepH1113a1..1111H c111cTeMbl 3neKTpon111TaHlilH Ha o6beKTe KC 1, HLl,QY 111 YY3Pr 

6.3. I1p11 OTC)'TCTBHH cBoeBpeMeHHoro H3Belll,eH1151 6.3 In case of absence of timely notification on 

o HaczyrrneH1111 o6cT051Tem,cTB Henpeo)J,OJIHMOM CHJibI, occurrence of force-majeure as well as failure to 

a Ta!OKe oTcyrcTBH51 npeJJ.OCTaBJieHH51 JJ.OKyMeHTa provide a document of a relevant state body or 

cooTBeTCTBYJOlll,ero rocy)J.apcrneHHoro opraHa 11n11 opinion of a specialized organization, the 

3aKmotieHH51 cneu11an11311poBaHHOM opraHmau1111, affected Party must compensate the other party 

CrnpoHa, no)J,BeprnyBiua51c51 )J,eMCTBHIO cpopC-Ma)l(Opa, losses confirmed by relevant evidence~ 
o6513aHa B03MeCTHTb APYfOM CTopoHe y6h1TKH, 

DO.[.I.TBep)l(,[leHHble COOTBeTCTBYJOlll,HMH 

)J,OKa3aTeJibCTBaMH. 

· 6.4. B cnyqae B03HHKHOBeHH51 cpopC-Ma)l(Opa cpoK 6.4 The period of this Contract shall be 

)J,eMCTBH51 HaCT051lll,ero )J;oroBopa npo)J,JleBaeTc51 Ha accordingly extended in the event of force-

copa3MepHbIM cpoK. maJeure. 

VII. Pa3perneuue cnopoB VII. Settlement of disputes 

7.1. Bee cnopbI M pa3Hornac1151, BbITeKaIOlll,He 113 7.1 All disputes and disagreements which may 

HaCT051lll,ero ,D;oroBopa, pa3pernaIOTC51 nyTeM arise from the present Contract shall be resolved 

neperoBopoB. through negotiations. 

7.2. I1op51JJ.OK yperyn11poBaHH51 cnopoB BO 7.2. The procedure of extrajudicial settlement of 

BHecy)J.e6HOM nop51JJ.Ke 51BJ151eTC51 o6513aTeJibHbIM AAA claims is obligatory for the Parties of the present 

CTopoH ttacT051lll,ero )J;oroBopa. CrnpoHa, nonyqMBWM Contract. The Party that received claim shall 

npeTeH3l1IO, JJ.OJDKHa .n.aTb OTBeT B Tetiett11e 20 respond within 20 (twenty) calendar days from 

(.n.BaJJ.uam) KaJieH)J,apHbIX )J,HeM c MOMeHTa ee the moment of claim receipt. 

nonyqeHH51. 

7.3 . B cnyqae tteB03MO)KHOCTH pa3perneHH51 cnopoB 7.3. If disputes cannot be settled through 

nyTeM neperoBopoB, cTOpOHbI nepeJJ.aIOT 11x Ha negotiations, the Parties shall submit the case to 

paccM0Tpem1e B TarnKeHTCKHM Me)KpaMOHHbIM Tashkent interdistrict economic court and 

3KOHOM11qecK11M cy)J, M cnop pa3pernaeTC51 B dispute shall be resolved in line with existing 

COOTBeTCTBMM C )J,eMCTBYIOlll,MM 3aKOHO)J,aTeJibCTBOM legislation of the Republic of Uzbekistan. 

Pecny6nttKHY36eKHcTaH. 

VIII. CpoK JJ;encTBHH u pacTop,iceuue ,ll;oroBopa VIII. Contract Validity and Termination 

8.1. HaCT051lll,MM ,D;oroBop BCTYflaeT B c11ny c )J,aTbI 8.1 The present Contract comes into force from 

nocTaHOBKH Ha yqeT B ynoJIHOMoqeHHbIX oprattax the moment of its signing and registering at the 

Pecny6n11KH Y36eKMCTaH M .n.eMCTBYeT AO nonttoro authorized bodies of the Republic of Uzbekistan 

MCDOJIHeHM51 CTopoHaMM CBOHX o6513aTeJibCTB. and is valid until Parties fully execute their 

obligations. 

8.2 HacT051lll,MM ,D;oroBop MO)KeT 6hITb pacrnprnyT: 8.2 The present Contract may be terminated: 

(i) no B3aHMHbMy cornarneH11IO CrnpoH, 11n11 (i) by mutual consent of the Parties, or 

(ii) B cnyqMx, KOr)J,a H3MeHeH11e )J,eMcrnyIOlll,ero (ii) in case, when change in effective legislation 
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3aKOHO)],aTeJihCTBa PecITy6mnrn Y36eKMCTaH ITpHBO)],HT of the Republic of Uzbekistan make further 

K tteB03MO)KHOCTH )],aJihHeihnero HCITOJIHeHIDI execution of the present Contract impossible. 

ttacToRmero ,n:oroBopa 

(iii) B CJiy<rne cymecTBettttoro ttapyrnettHR ycJIOBHH (iii) substantial violation of the present Contract 

ttaCTORll.J.ero ,n:oroBopa O)],HOH H3 Crnpott; conditions by one of the Parties. 

(iv) ITO HHHI..J;HaTHBe mo6oii H3 CTopoH ttaCTORll.J.ero (iv) on the initiative of any Party of the present 

,n:oroBopa, c ITHChMeHHhIM yBe)],OMJieHHeM )].pyroii Contract, by written notification to the other 

CTopoHhI He Mettee lleM 3a IDITHa)],u;aTh (15) )],Heii )],O Party not less than fifteen (15) days prior to 

ITpe)].ITOJiaraeMoH )],aThI pacTop)l(emrn. expected date of Contract termination. 

8.3 B cJiyqae pacTOp)l(eHIDI ttacTORll.J.ero ,n:oroBopa ITO 8.3 If the present Contract is terminated on the 

HHHu;HaTHBe I1cITOJ1HHTem, I1cITOJIHHTeJib B03Memaer initiative of the Contractor, the Contractor shall 

tteycrnii:Ky 3aKa3'1HKY, B pa3Mepe 10% OT o6meii compensate losses to the Customer in the amount 

cyMMhI ttacTORll.J.ero ,n:oroBopa B Tellett11e 10 ()].eCRTH) of 10% of the total sum of this Contract within 

6attKOBCKHX )],HeH c MOMeHTa ttaITpaBJieHIDI 10 (ten) banking days from the date of sending 

YBe)].OMJieHIDI o pacTOp)l(eHHH HaCTORll.J.ero ,n:oroBopa. notification on termination of this Contract. The 

I1cITOJIHHTeJih B03Bpamaer 3aKa3'1HKY ITpomBe)],eHttyIO Contractor shall return advance payment to 

ITpe)].OITJiaTy. Customer. 

8.4 HacTOR:ll.J.HH ,n:oroBop MO)l(eT 6bITh paCToprnyT ITO 8.4. This Contract may be terminated by 

HHHu;HaTHBe 3aKa3'1HKa: Customer: 

• ecJIH Pa6oThI ITO ttacTORll.J.eMy ,n:oroBopy He • if Works under the present Contract 

MOryT 6hITh BhIITOJIHeHhI H BhITIOJIHeHHe Pa6oT cannot be executed and execution of Works is 20 

ITpocpolleHo Ha 20 ()].eC51Th) H 6oJiee )],Heii, 'ITO He days behind the agreed schedule which doesn't 

COOTBeTCTBYeT ycTaHOBJieHHOMY cpoey BhIITOJIHeHIDI comply with the established term for 

Pa6oT, ITpe)].ycMorpeHHOMY rryHKTOM 1.3 ttacTOR:ll.J.ero implementation of Works stipulated by item 1.3 

,n:oroBopa. B 3TOM CJI)"Iae I1cITOJIHHTeJih yrrna'IHBaeT of this Contract. In this case Contractor shall pay 

3aKa3llHKY tteyCToHKY B pa3Mepe 10% OT o6meii to the Customer penalty in the amount of 10% of 

cyMMhI ttaCT05lll.J.ero ,n:oroBopa B Tellem1e 10 ()].eCRTH) the total sum of this Contract within 10 (ten) 

6aHKOBCKMX )],HeH c MOMeHTa HaITpaBJieHIDI banking days from the date of sending 

YBe)],OMJieHHR: o pacTOp)l(eHHH HaCToR:mero ,n:oroBopa. notification on termination of this Contract. 

8.5 B CJI)"Iae pacTOp)l(eHIDI ttacT05lll.J.ero ,n:oroBopa ITO 8.5 In case of termination of this Contract by 

o6oJO)],HOMY cornac11JO, CTopOHhI ITpOH3BOMT mutual agreement, the Parties produce mutual 

B3aHMopaclleThI 3a cpaKTH'lecKM BhITIOJIHeHHhie Pa6oThI settlements for actually performed Works within 

B Tellett11e 20 ()].Ba)],u;aTH) 6aHKOBCKHX )],HeH c )],aThI twenty (20) banking days from the date of notice 

ttarrpaBJieHIDI yBe)],OMJieHH51 o paCTOp)l(eHHH of termination of this Contract. The Contractor 

ttacT05lll.J.ero ,n:oroBopa. I1cITOJIHHTeJih B03Bpamaer shall return advance payment to
1 

Customer. The 

3aKa3llHKY ITpomBe)],eHHYJO ITpe)],OITJiary. Contractor agrees to provide the necessary 

I1cITOJIHHTeJih ofa3yerc51 ITpe)],OCTaBHTh tteo6xo)],HMhie documents confirming the amount of actually 

)],OeyMeHThl, ITO)],TBep)K)],aIOll.J.He cyMMY cpaKTH'leCKM performed Works. 1-
Bh!ITOJIHeHHhlX Pa6oT. z_ 
IX. Koml>HAeHI~HaJihHOCTh IX. Confidentiality 
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9 .1 B ornornemm HacTo51mero ,[(oroBopa M mo6hIX 9 .1. With respect to the present Contract and any 

cBe.n.eHMH (HHcpopMaU,HH), npe.n.ocTaBJieHHhIX B CB513M c data (information) provided in connection with 

HacTo51mMM ,[(oroBopoM M noMe'-leHHhIX the present Contract and marked by the 

pacKphrnaiomei1 MX CTOpOHOH B Ka'-lecTBe 

KOH(pM.D.eHU,MaJibHbIX, MX IlOJIY'-laTeJib 06513yeTC51: 

disclosing Party as confidential, the recipient is 

obliged to: 

(a) coxpaH51Tb KOH(pM.D.eHU,MaJibHOCTb CBe.n.eHMH (a) protect confidentiality of information in a 

o6ocHoBaHHhIM M a.n.eKBaTHbIM o6pa30M MJIM B reasonable and appropriate manner or m 

COOTBeTCTBMM C npocpecCMOHaJibHbIMM HOpMaMM; 

(b) MCnOJib30BaTb KOH(pM.D.eHU,MaJibHbie 

TOJibKO B u,eJI51X BbIIl0JIHeHM51 o6513aTeJibCTB 

HacTo51meMY ,[(oroBopy; M 

accordance with professional standards; 

(b) use confidential information only to 

no perform obligations under the present Contract; 

and 

( C) BOCilpOH3BO.D.MTb KOH(pM.D.eHU,MaJibHbie CBe.n.eHM51 ( C) reproduce confidential information only 

TOJihKO B CJIY'-lae Heo6xo.n.MMOCTM .D.JI51 Bh!IlOJIHeHM51 if it is required to perform obligations under the 

CBOMX o6513aTeJihCTB no ttacT05lmeMy ,[(oroBopy npH present Contract provided that the Customer 

ycJIOBMM IlOJIY'-leHM51 npe.n.BapHTeJibHOro nMCbMeHHoro gives prior written approval. 

o.n.o6peHM5l 3aKa3'-IMKa. 

9.2 HM o.n.tta m CTOpoH He MMeeT npaBa 

npe.n.ocTaBJI5ITb KOH(pM.D.eHU,MaJibHylO HHcpOpMau,mo no 

HaCT051I.I.J.eMY ,[(oroBopy TpeTbMM JIMU,aM 6e3 

nMCbMeHHOro cornacM51 ,n;pyroi1 CTOpOHhI. 

9.2. Neither Party has right to give confidential 

information under the present Contract to the 

third parties without written consent from the 

other Party. 

9.3 Ee3 IlMCbMeHHoro pa3perneHM51 3aKa3'-IMKa 9.3 . Without written permission of the Customer 

I1cnoJIHMTeJib He BnpaBe McnoJih30BaTb Bce the Contractor has no right to use all presented 

npe.n.ocTaBJieHHbie 3aKa3'-IMKOM TeXHM'-leCKMe technical materials and data as well as reports 

MaTepHaJihI M .n.aHHbie, a TaIOKe OT'-leThI, cocrnBJieHHbie prepared by the Contractor beyond the frames of 

I1cnoJIHHTeJieM, BHe paMOK HaCT051mero ,[(oroBopa, a this Contract and has no right to copy, use and 

TaIOKe He BnpaBe KOnHpOBaTh, McnoJih30BaTb M publish the above mentioned data and transfer 

ony6JIHKOBhIBaTb BbIIIJeYKa3aHHbie ,n;aHHbie M them to the third party. 

nepe.n.aBaTb TaKOBbie TpeTbeH cTOpoHe. 

9.4 HacTo51mtti1 pa3.D.eJI He npMMeH51eTC51 K cBe.n.eHM51M, 9.4. This section shall not apply to the 

KOTOpb1e: information which is: 

(a) 5IBJI5IIOTC51 o6memBeCTHblMM; 

(b) y)Ke M3BeCTHbl O.D.HOH CTOpoHe Ha 

HeKOH(pM.D.eHU,MaJibHOH OCHOBe OT MHOro MCTO'-IHMKa, 

He)KeJIH .n.pyrM CTOpoHa; 

( C) pacKpbIBa.IOTC51 TpeTbMM JIMU,aM 6e3 orpaHH'-leHH51; 

(a) generally known; 

(b) available to one Party on a non-

confidential basis from a source other than the 

other Party, 

( c) disclosed to third party without 

restriction; 

( d) pa3pa6oTaHhI O.D.HOH CTOpOHOH 6e3 MCnOJib30BaHM51 ( d) developed by one Party without use of 

cBe.n.eHHH, npe,n;ocTaBJieHHhIX .n.pyroi1 CTOpOHOH, HJIH information furnished by the other Party, or of 
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mo6brx cBeAeHHH, HOC5Illl,HX KottqrnAeHQHaJihHhIH any confidential information; 

xapaKTep; 

( e) pacKpbIBaI0TC5l B COOTBeTCTBHH c Tpe6oBaHH5IMH 

3aKOHOAaTeJihCTBa Pecny6nHKH Y36eKHCTatt. 

( e) disclosed pursuant to the requirements of 

legislation of the Republic of Uzbekistan. 

9.5 ITptt ycnoBHH co6moAeHllil BhIUJeH3JIO)l(ettttoro 9.5 Subject to observation of the above stated, 

HcnonHHTeJih BnpaBe pacKphIBaTh the Contractor may disclose confidential 

KOHqrnAeHQHaJihHhie cBeAeHH5l 3aKa3qHKa CBOHM information of the Customer to its employees, 

pa6oTHHKaM, npHHHMa51 BO BHHMaHHe nyHKT 9.6 taking into consideration clause 9.6 of this 

ttaCT05llll,ero ,[(oroBopa. Contract. 

9.6 HcnoJIHHTeJih ttecer ornercrneHHOCTh 3a 9.6. The Contractor shall be responsible for 

no.rryqetttte nHChMettttoro o65l3aTerrhcTBa no obtaining written confidentiality undertaking 

coxpatteHHIO KOHq>HAeHQHaJihHOCTH OT JIHQ, KOTOphIM from persons to whom the confidential 

pacKphrnaeTC5l KOHq>H,n:eHQHaJihHa51 HHq>opMaQH5l B information is disclosed m accordance with 

COOTBeTCTBHH C nyttKTOM 9.5 HaCT05llll,ero ,[(oroBopa. clause 9.5 of this Contract. 

9.7 Kottq>HAeHQHaJihHa51 HHq>opMaQH5l ocrneTc5l 9.7. Confidential information shall remam a 

co6crneHHOCThIO 3aKa3qHKa, H 3aKa3q11K MO)l(eT property of the Customer, and the Customer may 

norpe6oBaTh ee B03Bparn B mo6oe BpeM5I nocne demand its return at any time upon giving 

npeAOCTaBJieHllil nHChMettttoro YBeAOMJieHllil written notice to the Contractor. Within 1 (one) 

HcnoJIHHTeJIIO. B Teqetttte 1 ( OAHOro) AH5I nocne day ofreceipt of such notice, the Contractor shall 

no.rryqettllil TaKoro yBeAOMJieHllil, HcnonttHTeJih return all originals of confidential information 

B03Bpalll,aeT Bee TIOAJIHHHHKH KOHq>HAeHQHaJihHOH and shall destroy or cause to destroy all copies 

HHq>OpMaQHH H ytt11qTo)l(aeT HJIH AaeT pacnop5l)l(etttte and reproductions (both hard and soft) in its 

06 yttHqTO)l(eHHH Bcex KOTIHH H Bocnpott3BeAeHHH possession and in the possession of persons to 

(KaK nttchMeHHhIX, TaK H 3JieKrpOHHhrx), HaxOA5Illl,HXC5l whom it was disclosed pursuant to clause 9.5 of 

y Hero HJIH BO BJiaAeHHH JIHQ, KOTOpblM Otta 6hma 

paCKpbITa B COOTBeTCTBHH C n. 9 .5 HaCT05llll,ero 

,[(oroBopa. 

X. KaqecTBO u rapaHTHH 

this Contract. 

/ 
7 

X. Quality and Guarantee 

10.1 HcnoJIHHTeJih rapaHTttpyeT 3aKa3q11Ky 10 .1 The Contractor shall guarantee to the 
BhinOJIHetttte Pa6oT B coorneTCTBHH c Textt11qecKHMH Customer to render the Works in accordance 
Tpe6oBaHH5IMH. with Technical requirements. 

10 .2 HcnoJIHHTeJih .D:OJI)l(ett rapaHTttpoBaTh IO .2 The contractor shall assure the Customer 
3aKa3q11Ky, qTo Pa6oThI BhinOJIH5IIOTC5l 6e3 c6oeB, that the Works are executed without faults which 
CHH)l(aJOlll,HX Kaqecrno. decrease the quality. 
10.3 f'apattTHHHhIH cpoK Ha pe3yJihTaThI 10.3 Guarantee period on results of the executed 

BhinOJIH5leMhIX Pa6oT AOJI)l(eH cocTaBJI5ITh 12 works shall be 12 (twelve) months as of signing 
(ABettaAQaTb) MeC5IQeB co AWi noAnttcatttt5l AKTa of Works Acceptance Certificate by the parties. _ 
nptteMKH Pa6oT CrnpottaMH. /) 

("' 



"UZBEKISTAN - CHINA" GAS PIPELINE PROJECT 
Upgrade of power supply system at WKC1 facility , NBCC and UKMS 

MoAepH1113al..lll1H c111cTeMbl :rneKTpon111TaH111H Ha o6beKTe KC 1, Hl...l,[\Y 111 YY3P1 

10.4 B Te'-!em1e rapaHTMMHOro cpoKa I1cnonmuenh 10.4 During the Guarantee period by its own 
CBOMMM CMJiaM11 11 3a CBOM c'-!eT ofo13yeTC51 ycTpaH51Th efforts and at its expense the Contractor shall 
Bee )],eq)eKThI, B03Hl1Kume B pe3ynhTaTe eliminate all defects, arisen as a result of 
HeHa)],Jie)l<amero Ka'-!ecrna Pa6oT B cpoKM, improper quality of the Works within the terms 
cornacoBaHHbie c 3aKa3'111KOM. agreed with the Customer. 

10.5 B cnyqae o6Hapy)l(emrn )],eq)eKTOB, 10.5 In case of defects, Contractor should 
I1cnonHMTenh )],OJI)l(eH npe)],CTaBHTh no)],po6HyIO provide detailed information on defects and 
11Hq)OpMaQl1IO o )],eq)eKTaX 11 11x npM'-111Hax. IlpM reasons thereof. But term of defects elimination 

3TOM, TaK)l(e Ba)l(HblM 51BJI51eTC51 cpoK ycTpaHemrn 
)],eq)eKTOB I1cnonHMTeneM. 
10.6 I1cnonHMTenh ofo13aH np11H51Th MepbI no 

ycTpaHeHl1IO )],eq)eKTOB 3a CBOM C'-!eT 11 B cpoK, 
cornacoBaHHbIM C 3aKa3'111KOM. 
10. 7 EcnM I1cnoJIHMTeJib He ycTpaH51eT )],eq)eKTbl B 

by the Contractor is also necessary. 

10.6 The Contractor shall take action on 
elimination of defects at its expense and within 
the period agreed with the Customer. 

10. 7 If the Contractor does not eliminates defects 
oroBopeHHoro cpoKa, TO nocne during the agreed period, then after written 

nMCbMeHHoro yBe)],oMneHM51 I1cnonH11Ten51, 3aKa3'111K notification of the Contractor, the Customer shall 
MMeeT npaBo np11H51Th MephI no ycTpaHeHMIO have the right to take measures on elimination of 

He)],OCTaTKOB caMOCTO.sITeJihHO 11n11 c np11Bne'-!eH11eM defects independently or with involvement of 
TpeThMX crnpoH. Bee pacxo)],hI 3aKa3'-IMKa, third parties. All expenses of the Customer 
CB.sI3aHHhie c ycTpaHeHMeM )],eq)eKTOB, 6y)].yT connected with such elimination of defects shall 
OTHeceHhI Ha C'-!eT I1cnonHMTeJI5I. be paid by the Contractor. 

XI.YCJIOBHSI nocTaBKH o6opy~0Bauust 

11.1 06opyJJ.OBaHMe (TOBap), B paMKaX HaCT051mero 

,ll;oroBopa, nocTaBJI5IeTC.sI Ha ycnoBM.sIX - DDP-

XI. Terms of delivery of equipment 

11.1 Equipment (goods) within the frames of this 

Contract shall be delivered on the terms of DDP 

Pecny6nMKa Y36eKMCTaH, o6beKThI 3aKa3'-IMKa KCl, Republic of Uzbekistan, Customers's facilities 

~ M YY3Pf, BKJIIOIJM pacXOJJ.hI I1cnonmnen51 Ha WKCl, NBCC and UKMS, including expenses of 

TPaHcnopTttpOBKY, ynaKOBKY, MapKMpOBKY, the Supplier for transportation, packing, marking, 

TeXHMIJeCKYIQ JJ.OKYMeHTaQMIO, TaMO)l(eHHhie c6opb1 M technical documentation, customs fees and taxes. 

HaJIOrM. 

11.2 I1cnonHMTeJib o65!3YeTC51 BMeCTe C TOBapoM 

OTilpaBMTh cneJJ.YIOmMM KOMTIJieKT )],OeyMeHTOB: 

• 1 (0)],MH) opMrMHaJI M 2 KOTIMM CIJeTa-<PaKryphl 

(MHBOttca), BhlTIMCaHHOro Ha MM51 3aKa3'lMKa; 

• OpttrnHan HaKJiaJJ.HOM, BhmttcaHHOM Ha MM5! 

3aKa3'-IMKa; 

• 2 KOTIMM CepTMq)MKaTa Ka'-1ecTBa ToBapa tt/MnM 

nacnopT 11/MJIM q)OpMymp, BhI)].aHHbie 3aBO)].OM 

113fOTOBMTeJieM; 

11.2 The Contractor is obliged to attach the 

following set of documents to the Goods: 

• 1 original and 2 copies of the Supplier 's 

Invoice issued to the name of the Customer; 

• Original of waybill issued to the name of the 

Customer; 

• 2 copies of Quality certificate of Goods and \ 

or passport and \ or formal paper issued by the 

manufacturing plant; 

11.3 IIop51)],0K C)],aIJ11-np11eMKM TOBapa 11.3 Acceptance procedure 

11.3.1 IIp11 CJJ.aIJe-nptteMKe I1cnonHMTeneM TOBapa 11.3.1 The Parties shall, during the handover and 

3aKa3'-IHKY, CrnpoHhI pyKoBO)],CTBYIQTC51 acceptance procedure, be guided by the current 
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)],eMCTB)'K)Ill.MMM HOpMaTMBHhIMM )],OKyMeHTaMM, a standard documents, and shall open packing, 

TaJQKe npomB0)],5!T BCKphITMe ynaKOBKM, npoBepKY check up for availability of all the accessories and 

HaJIMLJM5! Bcex npttHa)],Jie)KHOCTe11 M )],OKyMeHTa~MM, MX documents required, their compliance with the 

coOTBeTCTBMe cornacoBaHHOMY ITpttJIO)l(eHMIO NQ 6, Attachment NQ 6 agreed. Upon completion of the 

nocne qero CTOpoHaMM ocpopMJl5!eTC5! AKT c)],aLJM- said procedures, the Parties shall execute the 

nptteMKM TOBapa, LJTO 5!BJl5!eTC5! ocHoBaHMeM CLJMTaTh, Acceptance Report for the Goods what means that 

LJTO TOBap IlOCTaBJieH IlOJIHOCTblO no HaCT05!Ill.eMy 

KoHTpaKTY 
11.3.2 ITocJie )],OCTaBKM o6opy)],OBaHM5! Ha CKJia)], 

the Goods of the present Contract delivered in the 

full value 

11.3.2 After the equipment is delivered to the 

3aKa.3LJMKa, CTOpoHaMM no)],nttc1rnaeTc5! AKT C)],aLJM- Customer's warehouse, the Parties shall sign the 

nptteMKM o6opy)],oBaHM5! )],Jl5! nepeJ],aLJM licnoJIHMTeJIIO Equipment Acceptance Act for transfer to the 

)],Jl5! MCilOJih30BaHM5! B OKa.3amrn ycnyr no HaCT05!Ill.eMy Contractor for use at rendering services under 

,[(oroBopy. this Contract. 

11.3.3 ToBap )],OJI)l(eH MMeTh TeXHMLJeCKYJO 11.3.3 The goods shall have technical documents 

)],OKYMeHTa~1110 M q>MpMeHHYJO ynaKOBKY (rnpy) . and identifying packing (tare) . The packing shall 

YnaKOBKa TOBapa )],OJI)l(Ha npeJ],ycMaTPMBaTh ero ensure safety of the goods, prevent it from any 

nOJIH)'JO coxpattHOCTh, npe)],oxpaH5!Th ero OT damages, deterioration and defects during 

noBpe)K)],eHM.51, nopLJM M nonyLJeHM5! )],e<peKTOB nptt transportation by the mode of transport agreed for 

nepeB03Ke TeM BM)],OM TPaHcnopTa, KOTOpbIM TOBap transportation of the goods 

6y)],eT )],0CTaBJl5!TbC5! 

XII.Ilpoque Y CJIOBHH ,ZJ;oroBopa XII. Other Contract terms and conditions 

12.l Bee pe3yn1TaThI BhmOJIHeHHhIX Pa60T, nJiatthI, 12.1. All results of executed work, plans, 

qepTe)l(Jf, MHCTPY~M, pacLJeThI, OTLJeThI M J],pyrne drawings, instructions, calculations, reports and 

)],OKyMeHThI, pa.3pa6ornHHbie licnoJIHMTeJieM B xo)],e other documentation, developed by the 

BhIIlOJIHeHM5! Pa60T11, npttHa)],Jle)l(aT 3aKa.3'-IMKY. Contractor in the process of Work execution 

:HcnoJIHMTeJib )],OJI)l(eH npe)],CTaBMTh Bee )],aHHhie belong to the Customer. The Contractor shall 

)],OKYMeHThI B 6yMa)KHOM M 3JieKTPOHHOM BepcttM, a submit to the Customer hard and soft copies of 

TaJQKe MX no)],po6H1111 nepeLJeHb 3aKa.3LJMKY )],O all such documentation and detailed list thereof 

npeKparn.eHM5! M MCTeLJeHM5! cpoKa )],eMCTBM5! before termination and expiration of validity 

HaCTO.SIIll.ero ,[(oroBopa. term of this Contract. 

12.2 HM O)],Ha M3 CTOpoH He BnpaBe nepe)],aBaTb CBOM 12.2 Neither Party has right to transfer its rights 

npaBa M o6.SI3aHHOCTM no HaCTO.SIIll.eMy .IJ:oroBopy and obligations under the present Contract to a 

TPeThMM JIM~aM 6e3 nMCbMeHHOro cornactt.SI J],pyro11 third party without written consent of the other 

CTOpOHhJ. Party. 

12.3 CTOpOHhI nptt3HaIOT )],e11cTBMTeJihHhIMM 12.3. Parties validate facsimile copies of the 

cpaKCMMMJihHhie KOnM11 ,[(oroBopa 11 )],OKYMeHTOB, Contract and documents, related to execution of 

CB5!3aHHhIX c ttcnoJIHeHHeM HacTo.Sirn.ero ,[(oroBopa )],O the present Contract till exchange of originals. 

MOMeHTa o6MeHa opttrnHanaM11. OpttrnHan11 Originals are submitted by the Parties within 10 

npe)],oCTaBJl5!IOTC.SI CTOpoHaM11 B TeLJeHtte 10 ()],ec5!rn:) (ten) calendar days from the day of facsimile 

KaneH)],apHbIX )],He11 c MOMeHTa nonyqeHM5! copies acceptance. 
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cpaKCHMHJihHhIX KOnl1H. 

12.4 Bc51 npe.n;wecTBYJ0ll..\a51 nepen11cKa 11 12.4. All previous correspondence and 

.n;oeyMeHTa.1(1151 CTopoH no HaCTo51meMy ,[(oroBopy documentation of the Parties under the present 

yTpa'IHBaeT 10p11,n;11qecKyI0 CHJIY c MOMeHTa Contract shall lose validity from the moment 

3aKJII0'leH1151 HaCT051J.l..\ero ,[(oroBopa. when the present Contract is concluded. 

12.5 HacT05Ill..\11H ,[(oroBop cocTaBJieH B 2 12.5. The present Contract is drawn up m 2 

3K3eMnJI51pax, HMe10m11x paBHYJO 10p11,n;11qecKyio c11ey, originals, each having equal validity, in Russian 

Ha pyccKoM 11 aHrnHHCKOM 513hIKax. KffiK,1J;oH 113 crnpoH and English. Each Party shall have one original 

np11Ha,n;Jie)KJn no o.n;HoMy op11rnHaJihHOMY copy of this Contract. In case of disagreements 

3K3eMTIJI51py HaCT05IJ.l..\ero ,[(oroBopa. I1p11 between the Parties, the English version shall 

B03HHKHOBeHl1l1 pa3HOrnac11H Me:>K,Jzy CrnpoHaMH, prevail. 

BepCH51 Ha aHrJil1HCKOM 513h!Ke 11MeeT 

npeHMymecTBeHHYJO c11ey. 

12.6. Bee 113MeHeHM51 11 .n;onoJIHeHl151 K HaCT051ll..\eMy 12.6. All changes and supplements to the present 

,IJ;oroBopy . coBepwaIOTC51 B n11chMeHHOH cpopMe, Contract shall be introduced in written form, 

no.n;n11cbrna10Tc51 CrnpoHaM11 11 51BJI5Il0TC51 signed by the Parties and deemed as integral 

HeoneMJieMOH qacThIO HaCT051ll..\ero ,[(oroBopa. parts of the present Contract. 

12.7 3aKa3'111K He Hecer OTBeTCTBeHHOCTl1 B 12.7. The Customer shall not bear responsibility 

OTHoweH1111 11MymecTBa 11 crpaxoBattl151 HcnoJIHHTeJI51 for the property and insurance of the Contractor 

H rpeThHX Jil1IJ; B CB51311 C Bh!IlOJIHeHHeM Pa6oT. and third parties related to execution of Work. 

12.8. Bee npoq11e BonpochI, He npe.n;ycMorpeHHhie 12.8. All other issues which are not covered by 

HaCT051ll..\11M ,[(oroBopoM, peryJIHPYJOTC51 f pa)l(,ll;attCKMM the present Contract shall be governed by the 

Ko,n;eKcoM Pecny6JI11KM Y36eKMCTaH 11 3aKOHOM «O Civil Code of the Republic of Uzbekistan and 

.n;orOBOpHo-npaBOBOH OCHOBe ,n;e51TeJihHOCTH Law "On contractual legal base of economic 

X035IHCTBYJ0ll..\HX cy6neKToB». entities' activity". 

12.9 Ee3onacHOCTh nepcoHaJia 12.9 Safety of Personnel 

HcnoJIH11TeJih Hecer OTBeTCTBeHHOCTh B noJIHOM The CONTRACTOR is responsible in full and at 
061,eMe H 3a CBOH C'leT .D;OJI)KeH cJie,n;oBaTh H its own expense for the implementation and 
co6JIIO,n;aTh Bee np11MeH11Mb1e 3aKOHhI 11 HOpMaTl1BHO- compliance with all the applicable laws and 
npaBOBhie aKThI Pecny6JI11KM Y36eKMcTaH B qacrn regulations of the Republic of Uzbekistan 
oxpaHhI rpy.n;a, oxpaHhI 3.D;Op0Bh51 11 oKpy)KaJOmeii regarding WORK safety, occupational health and 
cpe,n;hI. environment. 
HcnOJIHl1TeJih Hecer oTBeTcTBeHHOCTh 3a BHe.n;peH11e 11 The CONTRACTOR is responsible for the 
peaJIH3aIJ;HIO JiyqwHX 6e3onacHhIX Mern.n;oB pa6oThI B introduction and implementation of the best safe 
cooTBeTcTB1111 c rpe6oBaHH51Ml1 3aKoHo.n;aTeJihCTBa 11 WORK practices according to legal requirements 
npHMeHHMhIX Me:>K,JzyHapo,n;HhIX CTatt.n;apTOB B xo.n;e and applicable international standards during the 
11CnOJIHeHM51 KOHrpaKTa. 
HcnOJIHl1TeJih HeCeT OTBeTCTBeHHOCTh 3a peaJIH3au;mo 
11 co6JIIO,n;eH11e Bcex Tpe60Batt11i1 B qacT11 oxpaHhI 
Tpy.n;a, TeXHl1KM 6e3onaCHOCTl1 H oxpaHhl 
oKpy)KaJOJ.l..\eH cpe,n;hI (TEHOOC), npe,n;'h5IBJI5leMhIX 

contract period. 
The CONTRACTOR is also responsible for 
implementation and compliance with all 
requirements in terms of Health, Safety and 
Environment (HSE) that the CUSTOMER 
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3aKa.3'111KOM. I1cnoJ1Hl1TeJ1b )],OJDKeH OCB060)],11Th 
3aKa.3'111Ka OT KaKOH-J11160 OTBeTCTBeHHOCTl1, 
CBR3aHHOl1 C T61100C, B03Hl1Ka10me11 B CBR311 C ero 
pa60TH11KaM11, COTpy)],Hl1KaMl1 Cy6no)],pR)],'111Ka, 
nocrnBm11KaM11 ycnyr 11J111 J1I060H )].pyroi1 CTOpOHOH, 
CBR3aHHOH o6R3aHHOCTRMl1 no )],aHHOMY npoeKry. 
I1cnonH11TeJ1h )],OJl)KeH 06ecneLJ11Th, '!TO B nep110)], 
pean113au;1111 npoeKTa 6y)],yT )],OCT11rHYThI cne)],yIOm11e 
Qen11 TE1100C: 

• I1pe)],ornpamett11e n106oro cMepTenbttoro 
11CXO)],a 

• ITpe)],OTBpamett11e mo6oi1 Maccoso11 6one3Hl1 
11J111 CMepT11 B pe3yJlhTaTe 11H<peKQ1111 11J111 

3nl1)],eMl111. 

• I1pe)],oTBpamett11e nox11mett11R J1IO)],ei1 11n11 
CMepTeJlbHOfO cnyLJaR CBOl1X pa60THl1K0B B 
pe3yJlhTaTe 11HQ11)],eHTa, CBR3aHHOf0 C 
COQ11aJlhHbIM CTpaxoBaH11eM. 

requires at all times and abide by the HSE 
regulations of the CUSTOMER. The 
CONTRACTOR shall keep the CUSTOMER 
free of any liability from HSE related to their 
employees, SUBCONTRACTOR's employees, 
vendors and services providers or any other party 
related to their responsibilities with this project. 
The CONTRACTOR shall ensure the following 
HSE target achieved during the contract period: 

• Preclude any fatality 

• Preclude any massive disease or fatality 
resulted from an infection or epidemic. 

• Preclude kidnapping or fatality of its own 
employee resulted from social security 
incident. 

I1cnonH11TeJ1h )],OJl)KeH pa3pa6ornTh nnaH TE1100C, The CONTRACTOR shall develop a HSE plan, 
BKJ110LJa10m1111 11)],eHT11<p11KaQ1110 p11cK0B; oQeHKY 11 which shall include Identification of risks; 
ynpasnett11e, qepe3 KOHTpOJlhHhie 113Mepett11R, evaluation and management, through control 
ycrnttoBneHHhie )],JlR onpe)],eneHHR ypoBHR p11cKa Ha measurements established to set the level of risk 
tta116onee Hl13Kl111 pa.3yMHO B03MO)KHhJH ypoBeHh, as low as reasonably possible, Work Safety 
YnpaBJ1eH11e TeXHl1KOH 6e3onacttocT11, ynpaBJ1eH11e management, Occupational Health management 
oxpatto11 Tpy)].a 11 ynpasnett11e np11 asap11HHhIX and emergency management and response. 
c11ryaQl1RX 11 l1X J111KBl1)],aQl1R. 
I1cnonH11TeJ1h )],OJl)KeH onepaT11BHO 11 ttanpRMyIO The CONTRACTOR shall report immediately 
coo6maTh 3AKA31Il1KY 11 caMOCTORTeJlhHO and directly to the CUSTOMER and 
ocpopMAATh see BffYTpeHH11e 11 BHellIH11e )],OKJla)],hI no independently issue all internal or external 
BceM ttecLJaCTHhIM cnyLJaRM, npo11cwecTBl1RM 11n11 reports, all accidents, incidents or Near Misses 
noTeHQl1aJlhHhIM npm1cwecTBl1RM, CBR3aHHhIM c related to work safety, occupational health, 
TeXH11Ko11 6e3onacttocT11, oxpattoi1 Tpy)],a, oxpattoi1 environment and security. 
0Kpy)Ka10me11 cpe)],hI 11 6e3onacttocThI0. 

12.10 Oxpatta oKpy)KaJOmei1 cpe)],hI 12.l O Environment Protection 
I1cnonH11TeJ1h )],OJl)KeH y)].eJlRTh Ha)],Jle)Kamee CONTRACTOR shall pay due regard to the 
BHHMatt11e OKpy)KaJOmei1 cpe)],e nocpe)],CTBOM Mep, environment by acting to minimize the adverse 
cBoMmHX K MHHHMYMY HeraT11BHoe B03)],e11cTB11e OT effects of CONTRACTOR'S activities, and to 
)],eRTeJ1bHOCT11 I1cnontt11TeJ1R, a TaK)Ke cBoMmHx K minimize any damage which may arise from any 
MHHl1MYMY J1I06011 ymep6, KOTOpbIH MO)Ker operations. 
B03Hl1KHYTh BBl1)],y )],aHHOH )],eRTeJlbHOCTH. 
I1cnoJ1H11TeJ1h )],OJl)KeH y)].eAATh BHHMatt11e BCeM CONTRACTOR shall attend all environmental 
sonpocaM KacaTeJlhHO 0Kpy)Ka10mei1 cpe)],hI 11 issues and ensure compliance with all laws, by­
o6ecneLJ11BaTh co6n10)],ett11e Bcex 3aKOHOB, laws, rules and regulations relating to the 
pernaMeHTOB, npaB11J1 11 noJ10)Kett11i1 KacaTeJlhHO environment. 
0Kpy)Ka10me11 cpe)],hI. 
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12.11 . B cnyI.Jae KaKHx-m160 ttecooTBeTCTBHM Me)K)]:y 12.11 . In the event of any inconsistency between 
TeKCTaMH Ha attrnHMCKOM 11 pyccKoM 513bIKax, the English and Russian, Russian language shall 
npeBaJIHpyeT pyccKHM 513bIK. have priority. 

XIIl. I0pH)].Hqec1rne a)].peca, 
peKBH3HThl H 00)].UHCH CTopoH 

6auKOBCKHe XIlI. Legal addresses, bank details and 
signatures of the Parties 

3AKA31I0K CUSTOMER 
CIT 000 «Asia Trans Gas» JV "Asia Trans Gas" LLC 
Pecny6n11Ka Y36eKHCTaH, r.Ta1I1KeHT, yn. HYKYCCKM, 2B, Nukus Street, Tashkent, Republic of 
2B Uzbekistan 
Pie 20214000604682893001 Account 20214000604682893001 
Kop; o6cny)l(}rnaIOJ.Qero 6attKa: 00831 Operating bank code: 00831 
B I0ttyca6ap;cKoM qmn11ane AO «KDB 
Y 36eKHCTaH>> 

BattK Yunusobod branch of the 

HRH: 206 948 470 
PernCTpau,HOHHbIM 
326010005617 

KO}]; 

Bank Uzbekistan" 

nnaTeJibl.QHKa H):(C 

OK3 49500, TeJI 71-203-22-00 

IICilOJIIDITEJib 
000 «En ergo A vtomatika» 

r-u Jlro lhcurya 
reuepa.JihHhlH )].Hpe 

M.n. I pla..,.,.,,.,v_,.,...,. 

«En ergo A vtomatika» LLC 

JSC "KDB 

Pecny6JII1Ka Y36eKHCTaH, r.Byxapa, yn.M6tt C11tto, 1/1 1/1, Ibn Sino str., Bukhara, Republic of 
Uzbekistan 

Pie 20208000004923980001 
Kanman6attK r.Eyxapa, M<l>O 01082, 
302047818, OK3):( 33130 

Ten.+99897 3015935, +99891 4499551 

Account20208000004923980001 
HRH Kapitalbank, Bukhara, 

Operating bank code: 00831 , Individual taxpayer 
code: 302047818, CCEA 33130 

. 9897 3015935, +99891 4499551 
~ --=. C,y~,t 
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Annex No.1 to the Contract 
np1,,no)l{eH"1e N21 K KoHTpaKT)' 

Schedule of works performance 
f paq:H'1K BblnOnHeHHH pa6oT 

Main stages and description of works performance 
Period for implementation of work 

stages / 
OcHOBHbie :nanbI 11 on11caH11e pa6oT 

CpoK11 BhmonHeH1151 3TanoB pa6oT 

Supply of equipment to WK.Cl / 
120 calendar days from the advance 

payment date / 
TiocTaBKa o6opy,noBaH1151 Ha KCI 

120 KaneH.napHbIX AHett c ,naTbl 
VOL TMASTER - 3 SMN 50 KBA 

npe,nonnaTbI 

Supply of equipment to NBCC / 
120 calendar days from the advance 

payment date / 
TiocTaBKa o6opy,noBaH1151 Ha Hl.UJY 120 KaneH,napHb!X AHett c ,naTbl 
VOL TMASTER - 3 SMN 800 KBA 

npe,nonnaTbI 

Supply of equipment to UK.MS / 
120 calendar days from the advance 

payment date / 
TiocTaBKa o6opy,nOBaH1151 Ha YY3Pr 

120 KaneH,napHbIX AHett c ,naTbI 
VOLTMASTER - 3 SMN 300 KBA 

npe,nonnaTbI 

Installation of equipment and commissioning / 15 calendar days 
MOHTa)K 06opy,n0BaHJ15l l1 BBOA B 3Kcnnyarnurno 15 KaneH.napHbIX ,D.Hett 

Payment on 
each stage / 
Onnarn no 
KruKAOMY 

3Tany 

20% 

30% 

30% 

20% * 

* Owner shall deduct 5% from the total value of works, performed as warranty for Works 
performed. The warranty amount shall be paid within 30 calendar days after the expiration of the 
warranty period in accordance with item 11 .3 and upon providing of invoice by Contractor. / 
5% OT o6l.I.(ett CTOHMOCTH pa6oT, y,D,ep)KHBaIOTC51 3aKa.3'-IHKOM B Ka'-IeCTBe cyMMhl o6ecne'-IeHH51 
rapaHTHHHoro cpoKa Pa6oT. CyMMa o6ecne'-IeHH51 rapaHTHHHoro cpoKa Pa6oT 6y,D,eT onna'-Ietta B 
Te'-IeHHe 30 KaJieH,D,apHbIX )],Hett nocJie HCTe'-IeHH51 rapaHTHHHOrO cpoKa, B COOTBeTCTBMH C 
nyHKTOM 11.3 H npe,D,OCTaBJieHH51 Ilo,D,p51,D,'-IHKOM C'-IeTa Ha onnary. 

f-H JIIO lJ)KMryaH / 
feHepaJibHbIH ,[(HpeKT 

MecTo ne'-IaTH 
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Annex No.2 to the Contract 

Works-acceptance Act No. __ 
Dated " __ " 2020 
under Contract No. XXX dated DIM, 

We, undersigned, representative of the Contractor,. .. . . . [insert 
position], ... .... .... [insert name of the person], acting on the basis 
of ..... . ... .. [insert name of the document] from one side and 
representative of the Customer, General Director, Mr. Liu 
Zhiguang, acting on the basis of the Charter from other side have 
prepared this Act with regard to performed works which are in 
compliance with terms of this Contract. 

Total amount of Works to be performed by the Contractor under 
this Contract is ... ... ... .. . (In words: ... ... ... .. .... ) UZS (US 
dollars). 

Work performed (Indicate which stage) for tbe amount of 
... ... (In words ........ . ..... .. ...... ) UZS. 

Short description of the performed works and at what 
stage: . . .... .. ............. .. .... . 

Advance payment in the amount (XX%) which is 
(In words: ... ..... .... ... . ) UZS have been received. 

For payment from Customer which is .... .... . ... ... .. (In words: 
............... ... .. . UZS). 

Work was completed from Contractor: 

Mr. 

Place of seal 

The Work was accepted by the Customer: 

Mr. 

Place of seal 

AKT Tip11eMK11 Pa6oT N2 
Or «_ » 2020r. 
no KoHTparry N2 XXX0T __ 

Mb1, H11JKenoJ].rrncasu111ecJ1 , npeJJ.CTaB11TeJib I1cn0JIH1-1TeJIJ1, 
. . . . . . . . . . . . . . . . . . [yKaJKl1Te J].OJIJKHO CTb ], .. . .. . .. . ... ... ... .. [YKaJK11Te 
<l>J1.0 .J, nei1CTBYIOl.l.\ero Ha OCHOBaHl111 . . .. .. . [yKaJK11Te 
J].O KyMel-lT l C OJ].HOH CTOpOHbl 11 npeJ].CTaBl1TeJib 3aKa'.l 'll1Ka, 
feHepaJibHb[H JJ.HpeKTop, r-H Jl!O lJ.JK11ryaH, J].eHCTBYIOl.l.11111 Ha 
OCHOBamm Y CTasa c JJ.pyroH CTOpOHbl, COCTaBl1Jll1 HaCTOJll.l.11111 
AKT O TOM. 'lTO Bb!IlOJIHeHHbie Pa60Tbl YJJ.OBJieTBOpl!!OT ycJIOBl1J!M 
HaCToJ11.1.1ero KoHTpaKTa. 

0 6ma!I CT011MOCTb Pa6oT, BblIIOJIH!leMblX I1cnOJIHl1TeJieM no 
HaCTO!lll(eMy KoHTpaJCT)' COCTaBJl!leT ... ... ......... ... . 
(npon11c1,10: ............... . ) cyM / JJ.OJIJiapos ClllA. 
BbmOJIHeHo Pa6oT HU cyMMY 
(npon11cbI0: ... .. ....... . ...... ) cyM. 

KpaTKOe on11caH11e BbIDOm,eHHbIX Pa6oT 11 Ha KaKOM 
:nane: . . ... ... .. .. ... ..... .... . . . 

Tiony'leHa npeJJ.oilJlaTa (XX%) Ha cyMMY .... ...... ...... ... . 
(npon11ChI0: ...... ..... ......... . ... ) cyM. 

K JJ.OnJiaTe co CTOpOHbl 3aKa'.l'll1Ka 
(nponHCbIO: .... .. .... ..... cyM). 

Pa60Tbl Bb!IlOID,eHbl OT I1cnOJ1Hl1TeJ1J1 : 

f-H 

MII 

Pa60TbI npl1H!IJI OT 3aKa'.l'll1Ka 

f -H 

MII 
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Date: --------

ADVANCE PAYMENT BOND 
BANK GUARANTEE 

To: Joint Venture «Asia Trans Gas» Limited Liability Company 

Annex No.3 to the Contract 

2B, Nukus Street, Yakkasaray district, Tashkent, I 00 I 00, Republic of Uzbekistan 

Re: Our Irrevocable Letter of Guarantee No: 

Whereas Name and Address of the Contractor (hereinafter called the Contractor) has entered into 
contract No.: dated , (hereinafter called the Contract), with Joint Venture 
«Asia Trans Gas» Limited Liability Company (hereinafter called the Customer) for 
" ", and the Customer will pay the Contractor advance payment according to 
specification of the Contract. 

We, Name of the Bank, having our registered office at, hereby guarantee Name of the Contractor 
for the repayment to the Customer the advance payment up to UZS, say UZS _____ _ 
which is equivalent to XXX percent ( % ) of the price as specified in Part I. Article 3 .I of 
the above Contract. 

We unconditionally and irrevocably undertake to pay you up to the above amount immediately 
upon our receipt of your first written demand, without reference to the Contractor or any other 
person and without Joint Venture «Asia Trans Gas» Limited Liability Company to substantiate 
its demand. 

Written demand shall be submitted to the bank via SWIFT message by Customer's Bank 

This letter of guarantee shall become effective from issuing date of this guarantee, and expires 
60 days after the Final Acceptance of the Work. 

This Guarantee is subject to the Uniform Rules for Demand Guarantees of the International 
Chamber of Commerce (ICC Publication No. 758). 

Sincerely yours, 

Full name and signature of authorized signatory of the Bank 
Authorized Signature of the Bank 
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rrpH110)KeHHeNo.3 K KoHTpaKTY 

r APAHTHJI ABAHCOBOro TIJIATE)KA 
EAHKOBCKAJirAPAHTHJI 

,lJ;aTa: --------

KoMy: CoBMecrnoe npeAnpm1.rne «Asia Trans Gas» B <I>opMe err 06ll\ecrna c OrpaHHqeHHOM 
0TBeTCTBeHHOCTbI0 

Pecny6nHKa Y36eKHCTaH, r. TalllKeHT, 100100, 51KKacapai1cKMi1 paifoH, yn. HyKyccKa51, 213 

Kac.: Hallie 6e30T3bIBHoe fapaHTHttHoe nHCbMO N2: 

rrpHHHMa51 BO BHHMaHHe HM51 H a.upec HcnOJ1HHTeJ151 (HMeHyeMoe B AMbHettllleM 
«HCrrOJIHI1TEJib ») 3aKJI10qH11 KoHTpaKT No. OT (Aanee 

«KOHTPAKT»), c CoBMeCTHbIM rrpeAnpH51.THeM «Asia Trans Gas» B <I>opMe 06ll\eCTBa c 
OrpaHHqeHHOM OrneTcTBeHHOCTbIO (HMeHyeMOM B AMbHeMllleM «3AKA3qHK») Ha 

(( )} 3aK33qHK npOH3BeAeT aBaHCOBbIM nnaTe)K HcnOJ1HHTeJ1IO B COOTBeTCTBHH co 

cnel..(H<pHKau;HeM KoHTpaKTa. 

Mb!, H33BaHHe 6aHKa, HMeIOU\HM 3aperncrpHpOBaHHbIM O<pHC_____ HaCT051.ll\HM 
rapaHTHpyeM HM51 HcnOJ1HHTeJ151 Bb!IlJlaTy 3aK33qHKY aBaHCOBOfO nnaTe)Ka Ha cyMMY 

____ cyM, nponHCbIO cyM, qTo 3KBirnaneHTHO XXX npou;eHTaM '----%) 
I..(eHbI, YK33aHHOM B qacTH 1, CTaTbe 3.1 BbirneyK33aHHoro KoHTpaKrn. 

Mb! 6e30fOBOpoqHO H HeH3MeHHO 6epeM Ha ce651 OTBeTCTBeHHOCTb O HeMeAJleHHOM 

npoH3BeAeHHH onnaTbI, YK33aHHOM Bbl.Ille, no nepBoMy nonyqeHHIO Barnero nHCbMeHHoro 

3anpoca, 6e3 KacaTeJlbCTBa HcnoJ1HHTe1151 HJlH Apyroro nHu;a, a TaK)Ke 6e3 3aTpe6oBaHH51 

o6ocHoBaHH51 3anpoca OT err 000 «Asia Trans Gas». 

rrHcbMeHHoe Tpe6oBaHHe AOJl)KHO 6bITb nepe.z:i;aHo 6aHKY B :neKTpOHHOM BHJJ.e no SWIFT 
C006ll\eHHI0 6aHKOM 3aK33qHKa 

,lJ;aHHOe f apaHTHMHOe nHCbMO BCTynaeT B CHJlY C .uaTbl BbI.UaqH .uaHHOM rapaHTHH H cpoK ee 
.z:i;ei1:CTBH51 HCTeKaeT 60 AHeM nocne nOAnHCaHH51 3aK33qHKOM AKTa O nepe.z:i;aqe-npHeMKe 

Bb!IlOJlHeHHbIX Pa6oT no nepBOMY H BTOpoMy :nany. 

,lJ;aHHM fapaHTH51 no.z:i;qHH51.eTC51 YHH<pHD;HpOBaHHbIM rrpaBHJlaM )].1151. fapaHTHM no Tpe6oBaHHI0 

Me)K)].yHapo.z:i;Hott ToproBOM nanaTbI (ICC H3AaHHe No. 758). 
HcKpeHHe Barn, 

________ rronHoe HM51 H no.z:i;nHCb ynoJlHOMoqeHHOfO BaHKOM JlHD;a 

YnOJlHOMoqeHHa51.nO)].nHCbl3aHKa --------
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AttachmentNo.4 to the Contract 

CONFIDENTIALITY AGREEMENT 

THIS CONFIDENTIALITY AGREEMENT, 
dated between JV "Asia Trans 
Gas" LLC, on behalf of Genera!Director, 
Mr. Liu Zhiguang, acting on the basis of the 
Charter (the "Disclosing Party") and «Energo 
A vtomatika» LLC, represented by the Director, 
Mr. Temirov N.N., acting on the basis of Charter 
(hereinafter "Recipient"). 

Disclosing Party and Recipient are hereinafter 
referred to collectively as "Parties" and 
individually as "Party". 

1. The Confidential information to be disclosed 
by Disclosing Party under Confidentiality 
Agreement (hereinafter - "Agreement") can be 
described as and includes the following: 

a) information which is disclosed by Disclosing 
Party in writing and marked up as confidential 
( or with other similar designation) at the time of 
disclosure; 
2. In consideration of the disclosure referred to 
in Article 1 hereof, Recipient agrees to keep the 
Confidential Information strictly confidential 
and not to sell, trade, publish or otherwise 
disclose the Confidential Information to anyone 
in any manner whatsoever, including by means 
of photocopy or reproduction, without the 
Disclosing Party's prior written consent, except 
as provided in Articles 3 and 4 hereof. 

3. Recipient may disclose the Confidential 
Information without the Disclosing Party's prior 
written consent only to the extent such 
information: 

(a) is already in possession of the public or 
becomes available to the public through 
no breach of this Agreement by Recipient; 

(b) is required to be disclosed under 
applicable law or by a governmental 
order, decree, regulation or rule; or 

( c) Is obtained or received by Recipient 
independently from a third party which to 

corAAlliEHHEOKOH~lf,lI;EHIJ:HAJibHOCTH 

HACT05IlllEE corJIAJJ1EHI1E 0 
KOH<l>I1,[(EHIJ;I1AJI1HOCTI1 OT Me)K)],y 
CTI 000 "Asia Trans Gas" B mu.1.e f eHepaJihHOro 
.n;11peKTopa, r-Ha JlIO 1bK11ryaH, .n;eikTBYIOll.J.ero Ha 
OCHOBaHl111 y CTaBa (,n;aJiee - "Pa.3rnawaIOll.J.aR CTOpoHa") 
11 000 «Energo A vtomatika», B JI11I..J.e ,D:11peKTopa, f-Ha 
TeMHpoBa H.H., JJ,eMCTBYIOll.J.ero Ha ocH0BaH1111 YCTaBa, 
(JJ,aJiee - "TionyqaTeJih 11HcpopMaI..J.1111"). 

"Pa.3rnawaI0ll.J.aR cTopoHa" 11 "TionyqaTeJlh 
l1Hq>OpMal.J.HH 11 )J,aJiee l1MeHyIOTCR KOJlJieKTl1BHO KaK 
«CTopoHhI», 11 11HJJ,HB11JJ,yanhHO KaK «CTopoHa». 

1. KoHq>l1)],eHI..J.l1aJihHM l1Hq>OpMaI..J.l1R, pacKpbrnaeMaR 
Pa.3rnawmoll.J.ei1 CTOpOHOM B cooTBeTCTB1111 c 
HaCTORll.J.l1M CornaweH11eM O KOHq>l1JJ,eHI..J.l1aJihHOCTH 
(JJ,aJiee - "CornaweH11e") MO)KeT 6hITh on11caHa 
CJieJJ,yIOll.J.l1M o6pa.30M H BKJIJOqaeT CJieJJ,yIOll.J.ee: 

a) l1Hq>OpMaI..J.l1R, KOTOpaR pacKpbrnaeTCR 
Pa.3rnawaI01l.J.ei1 cTopottoi1 B n11cbMeHHOM cpopMe 11 
IlOMeqeHa KaK KOHq>l1JJ,eHI..J.HaJibHaR (11n11 JJ,pyrnM 
Il0)],06Hh!M o603HaqeHl1eM) Ha MOMeHT pacKphIT11R; 
2. B OTHornett1111 pacKphITl1R, ynoMRHyToro B CrnThe 1 
HaCTORll.J.ero CornaweHHR, TionyqaTeJib l1Hq>OpMaI..J.l111 
cornawaeTCR xpaHl1Th Kottcp11JJ,eHI..J.l1aJihHYI0 
l1Hq>OpMaI..J.HI0 CTporo KOHq>l1JJ,eHI..J.l1aJihHO 11 He 
npoJJ,aBaTh, 06MeH11BaTh, ony6n11KOBbIBaTb l1Jll1 l1Hh!M 
cnoco6oM pacKpbIBaTb ee KOMy-n1160 KaKl1M 6h! TO HH 
6bIJIO cnoco6oM, BKJIIOqaR q>OTOKOill1pOBaH11e l1Jll1 
penpoJJ,yI..J.11poBatt11e, 6e3 nonyqeHHR npeJJ,Bap11TeJihHoro 
n11cbMeHHOro cornac11R Pa3rnawaI01l.J.ei1 CTopoHhI, 3a 
l1CKJII0qeH11eM cnyqaeB, npeJJ,yCMOTpeHHh!X B CTaTbRX 3 
H 4 HacTORll.J.ero CornaweH11R. 

3. TionyqaTeJib l1Hq>OpMaI..J.l1H MO)KeT pacKpb!Th 
K0Hq>l1JJ,eHI..J.l1aJ!hHYI0 l1Hq>OpMaI..J.l1IO 6e3 nonyqeHHR 
npeJJ,BapHTeJlbHOro Ill1CbMeHHOro corJiaCHR 
Pa.3rnawaI01l.J.eM CTOpOHhl TOJlhKO B OTHOllleHHH 
l1Hq>OpMaI..J.l111, KOTopaR: 

(a) y)Ke RBJIReTCR )J,OCTORHl1eM 06ll.J.eCTBeHHOCTl1 HJll1 
CTaHOBHTCR )J,OCTYilHOM 06ll.J.eCTBeHHOCTl1 6e3 
HapyweHl1R TionyqaTeJleM HHq>OpMaI..J.1111 HaCTORll.J.ero 
CornaweH11R; 

(b) eCJlH Tpe6yeTCR, TO )J,OJl)KHa 6b!Th paCKpb!Ta B 
COOTBeTCTBHl1 C ,n;ei1CTBYI0ll.J.l1M 3aKOHO)J,aTeJlbCTBOM 
l1Jll1 cornaCHO npaB11TeJlbCTBeHHOMY np11Ka.3Y, 
IlOCTaHOBJleHHIO, Il0Jl0)KeHl1IO l1Jll1 npaB11ny; HJlH 
( c) np1106peretta 11n11 nonyqeHa TionyqaTeneM 

l1Hq>OpMaI..J.l111 OT He3aBl1Cl1MOM TpeTbeM CTOpOHhl, 
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Recipient's knowledge is under no 
obligation of confidentiality to the 
Disclosing Party. 

4. Recipient may also disclose the 
Confidential Information without Disclosing 
Party's prior written consent to its directors' 
officers, partners, consultants, members, and 
other employees who in the opinion of the 
Recipient needs to obtain the Confidential 
information without a right to disclose it to any 
third party (whether an individual, corporation 
or other entity). 

5. The Confidential Information shall remain the 
property of the Disclosing Party, and the 
Disclosing Party may demand the return thereof 
at any time upon giving notice (in writing and/or 
oral) to Recipient. Within 1 working day of 
receipt of such notice, Recipient shall return all 
of the original Confidential Information and 
shall destroy or cause to be destroyed all copies 
and reproductions (both written and electronic) 
in its possession and in the possession of persons 
to whom it was disclosed pursuant to Article 4 
hereof. After destruction of abovementioned 
Confidential Information an act shall be 
prepared which shall be signed by authorized 
representatives of both Parties. 

6. This Agreement comes into effect from the 
date of its signing by authorized representatives 
of both Parties and shall be valid within 10 (ten) 
years from the date of this Agreement. In the 
event of earlier termination of this Agreement, 
the confidentiality obligations set forth in this 
Agreement shall remain valid within 10 years 
after termination of this Agreement. 

7. In case if Disclosing Party reveals the 
fact disclosure of Confidential information 
( data) due to acts and/or omissions of Recipient, 
the Disclosing Party shall be entitled to 
terminate this Agreement. 

8. This Agreement shall be governed by and 
interpreted in accordance with applicable laws of 
the Republic of Uzbekistan. In the event if this 
Agreement is breached, any and all disputes 

KOTOpa51, no OCBeAOMJieHHOCTM I1oJiyqaTeJ151 
MH<pOpMaI.~MH, He MMeeT 06513aTeJibCTBa 
coxpaHeHH51 KOH<pHAeHJ..(HaJibHOCTM B OTHOWeHHH 
Pa3rnawaIOll.(eH crnpoHbI. 

4. I10Jiy11aTeJib MH<pOpMal..(HH MO)KeT TaIOKe 
pacKpbITb KottcpM,neHl..(MaJibHYIO MH<pOpMal..(MIO 6e3 
noJiy11eHM51 npe,nBap11TeJibHOfO nHCbMeHHOfO corJiaCH51 
Pa3rnawaIOll.(eH CTOpOHbl CBOHM AOJI)KHOCTHbIM JIHl..(aM 
pyKOBOA51lll,ero cocrnBa, napTttepaM, KOHCYJibTattTaM, 
1IJieHaM, ,npyrMM cJiy)Kall.(MM MMeIOll.(MM, no MHeHHIO 
I1oJiyqaTeJI51 MHcpopMal..(HH, He06XOAHMOCTb B 
noJiy11eHHH Kottcp11,neHl..(HaJibHOH MHcpOpMal..(HM 6e3 
npaBa pacKpbITH51 ee KaKoH-JIH6o TpeTbeH cTopotte 
(He3aBHCMMO OT Toro 51BJI51eTC51 JIM :no JIMl..(0 
(pl13H1IeCKHM JIHl..(OM, Kopnopal..(HeH HJIH APYrMM JIHl..(OM). 

5. KottcpM,neHl..(HaJibHM MHcpopMal..(H51 OCTaeTC51 B 
co6CTBeHHOCTH Pa3rnawaIOlll,eH CTOpOHbI, M 
Pa3rnawaIOlll,M CTOpOHa MO)KeT noTpe6oBaTb ee 
B03Bparn B JII06oe BpeM51 nyTeM yBeAOMJieHH51 
(nHCbMeHHOro 11/HJIH ycTHOro) I1oJiyqaTeJI51 
HHcpopMal..(HH. B Te1Iett11e 1 pa6oqero AH51 noCJie 
noJiyqeHM51 no,no6ttoro yBe,noMJieHH51, I10Jiy11aTeJ1b 
MHcpopMal..(MM AOJI)KeH BepttyTb Bee OpMrMHaJibl 
Kottcp11,neHl..(HaJibHOH HHcpopMal..(HH M YHH1IT0)1(}1Tb HJIH 
pacnop51AHTbC51 06 YHH1ITO)KeHHM Bcex KOnHH 11 
BocnpOH3Be,neHHH (KaK nHCbMeHHbIX, TaK 11 
:rneKrpOHHbIX), HaXOA51lll,HXC51 B ero BJia,neHHH HJIM 
BJJa,neHMH JIMI..(, KOTOpbIM OHa 6brna pacKpbITa B 
cooTBeTCTBMH co CTaTbett 4 ttaCT051ll.(ero CornaweHM51. 
I1oc11e ytt11qTmKeHH51 BhrweyKa3aHHOH 
Kottcp11,neHl..(HaJibHOH MHcpopMal..(MM COCTaBJI51eTC51 aKT, 
KOTOpbIH no,nnHCbIBaeTC51 ynoJIHOM01IeHHbIMH 
npe,ncTaBHTeJI51MH CTopoH. 

6. HacT051lll,ee Cornawett11e BcrynaeT B CMJIY c ,naTbI ero 
no,nnMCaHH51 ynOJIHOMoqeHHbIMM npe,ncTaBHTeJI51MM 
06e11x CTOpOH M OCTaeTC51 B CHJie B Te1IeHMe 10 (AeC51Tl1) 
JieT c ,naTbI 3aKJIIOqeHH51 ttaCT051lll,ero CornaweHH51. B 
CJiy11ae AOCp01IHOfO npeKpalll,eHH51 HaCT051ll.(ero 
Cor11awett1151, o6513aTeJibCTBa no ttepa3rnawett11IO, 
l13JIO)KeHHbie B HaCT051lll,eM CornaweHHH, OCTaIOTC51 B 
CHJie B Te1IeHMe 10 JieT nocJie npeKpalll,eHM51 HaCT051ll.(ero 
Cornawemrn. 

7. B CJ1y11ae ecn11 Pa3rnawaIOll.(a51 cTopotta o6ttapy)KMT 
cpaKT pacKpbITl151 Kottcp11,neHl..(HaJibHOH MHcpopMal..(MH 
(,naHHbIX) B pe3yJibTaTe ,neHCTBMH MIMJIM 6e3,neHCTBMH 
I1oJiy1IaTeJI51 MH<pOpMal..(HH, TO Pa3rnawaIOlll,M CTOpOHa 
BnpaBe pacrnprnyTh HaCT051ll.(ee CornawettMe. 

8. HacT051lll,ee CornawettMe peryJittpyeTc51 M TOJIKYeTC51 
B COOTBeTCTBHM C ,neHCTBYIOlll,MM 3aKOHOAaTeJibCTB0M 
Pecny6JIMKM Y36eKHCTaH. B cJiy11ae ttapyweHH51 
HaCT051lll,ero CornaweHH51, JII06bre 11 Bee cnopbr 
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shall be settled m the Tashkent interdistrict 
economic court. 

9. No amendments, changes or 
modifications to this Agreement shall be valid 
except if the same are in writing and signed by a 
duly authorized representatives of each of the 
Parties hereto. 

10. If any of the prov1s1ons of this 
Agreement are found to be unenforceable, the 
remainder shall be enforced as fully as possible 
and the unenforceable provision (s) shall be 
deemed modified to the limited extent required 
to permit enforcement of the Agreement as a 
whole. 

11. This Agreement comprises the full and 
complete agreement of the Parties hereto with 
respect to the disclosure of the Confidential 
Information and supersedes and cancels all prior 
communications, understandings and agreements 
between the Parties hereto, whether written or 
oral, expressed or implied. 

IN WITNESS WHEREOF, the duly authorized 
representatives of the Parties have caused this 
Agreement to be executed on the date first above 
written, to make an effort for the purposes of 
compliance to the requirements set out herein. 

DISCLOSING PARTY 
JV "Asia Trans Gas" LLC 

RECIPIENT 

«En ergo A vtomatika» LLC 

pa.3pernaJOTC51 B TarnKeHTCKOM Me)KpaMOHHOM 
3KOHOMJ1qeCKOM cy)],e. 

9. H11KaK11e )],ononHeH1151, 113MeHeHl151 11n11 MO,ll,11cp11KaQ1111 
K HaCT0511.I.~eMy CornarneHmO He 5IBJI5IIOTC5I 
)],eMCTBMTeJibHbIMl1, TIOKa OHM He BblTIOJIHeHbl B 
Til1CbMeHHOM cpopMe 11 He TIO)],Til1CaHbl Ha)],Jie)Kam11M 
o6pa.30M ynOJIHOMoqeHHbIMl1 npe,ll,CTaB11TeJI5IMl1 06e11x 
CTopoH. 

10. Ecn11 KaKoe-n1160 113 noJIO)KeH11i1 HacTo5Imero 
CornarneHl151 6y,ll,eT np113HaHo He)],eMCTBMTeJibHhIM, 
OCTaJibHbie TIOJIO)KeHl151 HaCTO.srmero CornarneHl151 
OCTaIOTC51 B CMJie HaCTOJlbKO TIOJIHO, HaCKOJlbKO 3TO 
B03MO)KHO, a He)],eMCTBMTeJibHOe TIOJIO)KeH11e(.sr) )],OJI)KHO 
6bITb H3MeHeHO )],0 TaKl1X npe)],eJIOB, Tpe6yeMbIX )],J151 
06ecneqett1151 11cnontteH1151 ttacTo5Imero CornarneHM51 B 
QeJIOM. 

11. HacTo5Imee Cornarnett11e npe,ll,CTaBJI.sreT co6oM 
nonttoe 11 3aKottqettttoe cornarnett11e CTopoH B 
OTHOllleHMH paCKpbITl151 KoHq>H)],eHQHaJibHOM 

HHq>OpMaQHM 11 3aMeH5IeT 11 aHHyn11pyeT Bee 

npe,ll,hI)],ym11e coo6mett1151, np11H51Thie o6513aTeJihCTBa 11 

cornarneHH51 Me)K)],y CTopoHaM11, TIHCbMeHHbie 11 

YCTHbie, Bblpa)KeHHbie MJIH TIO,ll,pa.3yMeBaeMbJe. 

B Y,[(OCT0BEPEH11E qErO tta)],Jie)Kam11M o6pa.3oM 
ynoJIHOMoqeHHhie npe,ll,CTaB11TeJI11 CTopoH TIO)],TIHCaJil1 

ttacTo5Imee Cornarnett11e Ha )],eHh, YKa.3aHHhIM B ttaqane 
ttacTo5Imero Cornarnett1151 c QeJibJO co6n10)],eHH51 
Tpe6oBaHHM, npe,ll,yCMOTpeHHbIX HaCT05ImHM 
CornarneHHeM. 

PA3rJIAillAIOIIJ,MI CTOPOHA 

CTI 000 «Asia Trans Gas» 
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TECHNICAL ASSIGNMENT 
for the upgrade of power supply system at WKC1 

facility, NBCC and UKMS 

1. General information 

1.1 Installation and adjustment of the voltage 
stabilizer at the customer's site (WKC 1, NBCC and 
UKMS) is carried out by a specialized organization . 

1.2 Preliminary tests of the voltage regulator are 
carried out by the contractor with the participation of 
the customer's representative. 

1.3 Upon completion of installation and 
commissioning the contractor provides the customer's 
representative with the necessary acceptance-transfer 
acts, as well as design and as-built documentation. 

1.4 The Design load of each station are: 
WKC1: 40kVA 

NBCC: 800kVA 
UKMS: 300kVA 

2. Function and purposes of upgrade 

2.1WKC1; NBCC and UKMS station are the 
Uzbekistan-China gas pipeline. Voltage stabilizers 
installed at the above mentioned facilities are designed 
to stabilize the power supply voltage received from an 
external source, increased or decreased voltage in the 
network, as well as to protect against existing 
interference in the network while maintaining the 
permissible parameters for the main source network. 
The main function of the voltage regulator is to 
automatically adjust the input voltage. 

In 2021 , at the WKS1 station, a 20kVA UPS -
BORRI was replaced with a new SOCOMEC-IP + 
30kVA, but the existing low-power voltage 
regulator with a capacity of 20kVA remained in the 
UPS system, and due to technical feasibility, this 
voltage stabilizer must be replaced with a new one 
with a capacity of 40 kVA. 

Voltage stabilizers will provide production lines 
with stable 400V voltage with high accuracy and 
are also used to improve the quality of the power 
supply, keeping its characteristics within the 
specified limits. 

Address of three facilities : 

NBCC - 19 M. lqbol street, Bukhara 

WKC1 (Kashkadarya region , Mirishkor district, 
Kokdumalak village) 

Annex No.5 to the Contract 
npl'1flO)l(eHl'1e N25 K KoHrpaKT)' 

TEXH~4ECKOE3AAAH~E 
Ha MOAepHH3a41,110 CHCTeMbl 3JleKTpOnHTaHHH Ha 

06beKTe KC1, HU.QY 1,1 YY3Pr 

1. 061l.\He CBeAeHHH 

1.1 MoHTa)I{ VI HanaAKa CTa6VII1Vl3aTOpa HanpH)l{eHVlfl 
Ha o6beKTe 3aKa34VIKa npOV13BOAVITCfl 
cne4V1anV13VlposaHHoili opraHV13a4V1el!i (KC1, HLl,QY VI 
YY3PI) . 

1.2 npeABapV1TeJ1bHble VICnblTaHVlfl CTa6VIJ1Vl3aTOpa 
HanpH)l{eHVlfl npOV13BOAflTCfl nOAPHA4VIKOM npVI yYaCTVIVI 
npeACTaBVITenfl 3aKa34VIKa. 

1.3 no 3asepweHV110 pa6oT no MOHTa)l{y VI HanaAKe 
nOAPHA4VIK npeAOCTaBJ1fleT npeACTaBV1TeJ110 3aKa34VIKa 
Heo6XOAVIMble aKTbl no npVleMy-nepeAaYe, a TaK)l{e 
npoeKTHYIO VI V1cnonHV1TenbHY10 AOKYMeHTa4V110. 

1.4 PacYeTHaH 
COCTaBnfleT: 

KC1 : 40 KBA 
HLl,QY: 800 KBa 
YY3Pf: 300 KBA 

Harpy3Ka Ka>K,Qoro o6beKTa 

2.1 Ha o6beKTax HL\,[\Y VI YY3Pr ra3onp0BOAa 
Y36eKVICTaH-KVITaili. CTa6V1J1V13aTOpb1 HanpH)l{eHVlfl, 
ycrnHaBJ1VIBaeMble Ha BblWe yKa3aHHblX 06beKTaX, 
npeAHa3Ha4eHbl Aflfl cTa6V1J1V13a4V1V1 HanpH)l{eHVlfl 
:meKTpOnVITaHVlfl nOCTYnVIBWVIX OT BHewHero VICT04HV1Ka 
nOBblWeHHOro VlflVI nOHVl)l{eHHOro HanpH)l{eHVlfl B ceTVI , a 
TaK)l{e AJlfl 3all!VITbl OT cyll!eCTBYIOLl!VIX noMeX B ceTVI C 
coxpaHeHV1eM AonycrnMblX napaMeTpos AflH cern 
OCHOBHOro VICT04HVIKa. 0CH0BHafl cpyHKL.\Vlfl CTa6V1J1V13aTopa 
Hanpfl)l{eHVlfl COCTOVIT B ABT0MaTV1YeCK011i perynV1p0BKe 
BXOAHOro Hanpfl)l{eHVlfl. 
Ha CTaHL.\VIVI KC1 B 2021 roAy 6b1na npoV13BeAeHa 3aMeHa 
v15n -BORR! MOLl!HOCTblO 20KBA Ha HOBblili SOCOMEC­
IP+ MOLl!HOCTblO 30KBA, HO s CVICTeMe v15n OCTaflCfl 
cyll!eCTBYIOLl!Vlili ManOMOLl!Hblili CTa6V1J1V13aTOp Hanpfl)l{eHVlfl 
MOLl!HOCTblO 20KBA, VI Vl3-3a TeXHVl4eCKOl!i 
4enecoo6pa3HOCTVI AaHHblili cTa6V1nV13aTOp HanpH)l{eHVlfl 
AOfl)l{eH 6b1Tb 3aMeHeH Ha HOBblili MOLl!HOCTblO 40 KBA. 
CTa6V1nV13aTOpb1 HanpH)l{eHVlfl o6ecneYaT 

npOV13BOACTBeHHble JlVIHVIVI CTa6V1J1bHblM Hanpfl)l{eHVleM 
4008 C BblCOKOl!i T04HOCTblO a TaK)l{e VICnOilb3YIOTCfl Aflfl 
ynyYweHVlfl KaYeCTBa VICT04HVIKa :meKTpOnVITaHVlfl , 
YAep)l{V1BaH ero xapaKTepVICTVIKVI B 3aAaHHblX npeAenax. 

MecTonono)l{eHVle Tpex o6beKTos: 

HLl,QY r. 6yxapa, yn. M. v1K6on, A- 19 

KC1 (KawKaAaPbVIHCKafl o6n , MVIPVIWKOPCKVlili p-H, nocenoK 
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UKMS (Navoi region, Kanimekh district, KoK,QyManaK) 
Baymurat village) 

The voltage stabilizer consists of: (see Attachment 
No. 1) 
In the process of experience in servicing electrical 
equipment for the last two to three years of 
operation, malfunctions and failures or refusals in 
the operating mode of expensive electrical 
equipment were revealed. For example, a constant 
unstable (high or low) input voltage in the network 
leads to overheating or failure in the operation of 
electrical equipment, as well as to frequent wear or 
failure of the equipment. 

2 .2 P_urpose of Upgrade: 

The purpose of upgrading the electrical systems of the 
enterprise, voltage stabilizers, is to improve the entire 
range of operational indicators of the control facility, 
increase the level of safety and security of the 
technological process, increase the efficiency and 
convenience of the service personnel. The upgrade 
should ensure the creation of a system of safe and 
uninterrupted AC power supply with the parameters 
necessary for the normal operation of the station 
equipment. 

The aim of the project is to install new stabilizers to 
automatically adjust the input voltage at the power 
supply input. 

3. General requirements 

3.1 This design includes the development of a 
technical solution and a detailed connection diagram, 
the selection and purchase of new equipment, 
installation, testing, commissioning and the solution of 
all issues related to voltage regulation on site. 

The contractor is responsible for the services 
provided for the upgrade of voltage stabilizers at 
WKC1 ,NBCC and UKMS facilities : 

• design of VS(voltage stabilizers) connection 
system 

• procurement and installation of VS 
• procurement and installation of all accessories 

for connecting the VS to the existing system, 
such as cables , terminal blocks, heat shrink 
sleeves etc.(the main connecting cable should 
be copper core cable) 

• performing the pre-start conditions 
• commissioning of a newly installed VS system 

3.2 Design and as-built documentation shall be 
compiled in triplicate in two languages - English and 
Russian and approved by the management of JV Asia 
Trans Gas LLC 

YY3P1 (Haso11111cKaH o6nacTb, KaH11MexcK11111 pa1110H, 
nocenoK 6a111MypaT) 

Crn611n113aTOpbl HanpmKeHl15l COCTO>'IT 1,13: (CM. 
np11no)KeH1151 NQ1) 

B npo1..1ecce onb1Ta 06cny)K11BaH11H 
3neKTpoo6opygosaHl15l nocnegH11x gsyx-Tpex neT 
3Kcnnyarn1..11111, BblHB11n11cb He11cnpasHocrn 11 c6011 11n11 
OTKa3bl B pe)Kl1Me pa60Tbl goporocTO>lll.111X 
3neKTpoo6opygosaH11111. Hanp11Mep, nocTOHHHoe, 
HeCTa611nbHOe (nOBblWeHHOe 11n11 nOHl1)KeHHOe) BXOAHOe 
HanpH)KeH11e s ceT11 np11sog11T K neperpesy 11n11 OTKa3y s 
pa6oTe 3neKTpoo6opygosaH11H, a TaK >Ke np11sogLi1T K 
4aCTOMY 113HOCY 11n11 OTKa3y B pa6oTe o6opygosaHl15l . 

L\enblO MOgepH113a1..11111 3neKTp114eCKOll1 Cl1CTeMbl 
npegnp11Hrn>l , cTa6Li1n113arnpa HanpH)KeH11H, HBnHeTC>l 
yny4weH11e scero KOMnneKca 3KcnnyaTa1..1110HHblX 
noKa3arnne111 o6beKTa ynpasneHLii>l , nosb1weH11e ypoBH>l 
6e30naCHOCTl1 1,1 6e3onaCHOCTl1 TeXHOnOfl14eCKOro 
npo1..1ecca, nosb1weH11e 3cpcpeKTLiiBHOCTl1 11 ygo6cTBa 
pa6oTbl 06cny)K1,1sa10L11ero nepcoHana. MogepH113a1..111H 
gon)KHa o6ecne411Tb co3gaH11e c11cTeMbl 6e3onacH0111 Lil 
6ecnepe60111Ho111 noga41,1 3neKTpon11TaH11H nepeMeHHoro 
TOKa C napaMeTpaM11 Heo6XOA11MblMl1 An>l HOpManbHOll1 
pa6oTbl 06opygosaH11H cTaHLjl111 . 

L\enblO npoeKTa >lBn>leTC>l ycTaHOBKa HOBblX 
cTa611n113arnpos An>l asrnMarn4ecKoro peryn11posK11 
sxogHoro HanpH)KeH11H Ha sxoge 3neKTpon11rnH11R 

3.06~HeTpe6oeaHH~ 

3.1 AaHHoe npoeKT11posaH11e BKnl04aeT pa3pa6oTKy 
TeXHl14ecKoro peweH11H 11 nogpo6Hyio cxeMy 
nogKn104eH11H, Bb16op 11 3aKYn Hosoro 06opygosaH11H, 
ycTaHOBKY, Tecrnp0BaH11e , BBOA B 3KcnnyaTal..1LillO 11 

peweH11e scex sonpocos, CB5l3aHHb1X c peryn11p0BK0111 
HanpH>KeHl1>l Ha MecTe. 

nogp51A4Li1K HeceT OTBeTCTBeHHOCTb 3a OKa3blBaeMble 
ycnyrn no MogepH113a1..11111 cTa611n113arnpos HanpH>KeH11H 
Ha 06beKTax KC1 , HLl,QY 11 YY3P1: 

• npoeKT11posaH11e c11cTeMbl nogKn104eH11H CH 
( crn611n113arnpb1 HanpH)KeH11H) 

• 3aKYn 11 ycrnHOBKa CH 
• 3aKYnKa 11 ycTaHOBKa scex KOMnneKrylOL1111X gn>l 

nogKnl04eH11H CH K cyL11eCTBY10L11e111 c11cTeMe, 
TaKl1X KaK Ka6en11, KneMMHble KOnOAKl1, 
TepMoycag04Hble Myq:>Tbl 11 T. A- (OCHOBHOll1 
coeg11HmenbHb1111 Ka6enb gon>KeH 6b1Tb Ka6eneM c 
MeAHOll1 >Kl1no111) 

• Bb1nonHeH11e npegnycKOBblX ycnos11111 
• BBOA B 3KcnnyaTaljLiilO BHOBb ycTaHosneHHOll1 

c11cTeMbl CH 

3.2 npoeKTHaH 11 11cnonH11TenbHaH AOKyMeHTaL111H 
gon)KHa 6b1Tb COCTasneHa B Tpex 3K3eMnnHpax Ha ABYX 
5l3b1Kax aHrnl1111CKOM 11 PYCCKOM 11 YTBep)K,[leHa 
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3.3 In order to avoid any inconsistency of 
implementing the works in practice with design content 
the Contractor shall make a preliminary trip to the 
Customer's site - WKC1 station , NBCC and UKMS 
prior to the start of design and planning of 
reconstruction 

3.4 Contractor is obliged to analyze the existing 
problems at the site and collect all required information 
to repair defects in connection diagram, select the 
composition schemes for operation of new VS module , 
and collect the indications of power quality 
parameters, the input and output power from VS, the 
input power of the main power supply. Information on 
input power of main power supply is enclosed in 
Attachment No.2 for consideration. 

3.5 When choosing a new VS, the Contractor is 
obliged to agree with the Customer on the parameters, 
technical characteristics and take into account the 
overall dimensions. Since the new VS will be installed 
in the existing premises of the Customer's facility . 

3.6 Contractor shall render the services in 
accordance with requirements of Customer 

3.7 At any time, the Contractor shall timely 
respond and accurately provide the Customer with 
information about the Works, as required 

3.8 Contractor shall have all necessary permits 
and licenses to carry out the types of work. Contractor 
shall have civil legal capacity in full to sign and 
execute the contract (must be registered in 
accordance with established procedure) 

3.9 After completion of installation work the 
Contractor shall make measurements of starting 
capacities, test run and calibration of VS to operating 
conditions 

3.10 Equipment to be installed by Contractor shall 
have the following: 
• Passports for devices and equipment with 
indication of verification and testing period after 
commissioning; 
• Installation manual ; 
• Operation manual; 
• Spare parts required for 2 years of operation; 

• Certificates for equipment from the 
manufacturer's factory ; 

3.11 After installing and testing all new equipment, it 
should make the existing power supply system more 
stable and reliable and should not affect the operation 
of existing equipment. 

3.12 After completion of all works the Contractor 
shall provide all documentation for equipment and a 

pyKoBOACTBOM en 000 «Asia Trans Gas» 

3.3. Bo Vl36e>t<aHVle HeCOOTBeTCTBVl,l BbtnOJlHeHVl,l 
npaKTV14eCKVIX pa6oT c coAep>t<aHV1eM npoeKTa, nepeA 
Ha4anoM npoeKTV1posaHV1>l VI nnaHV1posaHV1>l 
peKoHCTPYKL\VIVI, noAP>lA4VIK AOfl>KeH ocyll.leCTBVITb 
npeABapV1TeJ1bHY10 noe3AKY Ha o6beKT 3aKa34VIKa KC1 , 
HLJ.QY VI YY3P1 

3.4. noAP>lA4VIK 06'13aH npoaHaJ1Vl3V1p0BaTb 
cyll.leCTBYIOll.lVle HenoflaAKVI Ha MeCTe VI co6paTb BCIO 
Heo6XOAVIMYIO VIHq:>OpMaL\VIIO Afl,l VICnpasneHVl,l HenoflaAOK 
B cxeMe nOAKfll04eHVl>l, Bbt6paTb cxeMbt nocTpoeHVl>l 
3KcnnyaTaL\VIVI Hosoro MOAYil>l CH, a TaK>Ke co6paTb 
noKa3aHVl>l napaMeTpos Ka4ecrna 3fleKTp03HeprVIVI, 
BXOAHOl/1 VI BblXOAHOl/1 MOL!.IHOCTVI OT CH, BXOAHOl/1 
MOL!.IHOCTVI OCHOBHOro VICT04HVIKa 3fleKTponV1TaHV1'1 . 
v1Htj:>OpMaL\Vl'1 0 BXOAHOl/1 MOL!.IHOCTVI OCHOBHOro VICT04HVIKa 
3JleKTpOnVITaHVl,l npVlnaraeTC,l B npVIIlO>KeHVIVI NQ2 Afl,l 
paCCMOTpeHVl,l . 

3.5. noAP>lA4VIK 06,13aH npVI Bbt6ope Hosoro CH 
comacosaTb c 3aKa34VIKOM napaMeTpbt , TeXHVl4eCKVle 
xapaKTepVICTVIKVI VI Y4V1Tb1BaTb ra6apVITHble pa3Mepb1. TaK 
KaK HOBbllll CH 6yAeT ycTaHOBJleHbl s cyll.leCTBYIOll.lelll 
noMell.leHVl>lX o6beKTa 3aKa34VIKa. 

3.6. noAP>lA4VIK AOJl>KeH npeAOCTaBVITb ycnyrvi cornaCHO 
Tpe6osaHVl>lM 3aKa.34VIKa. 

3.7. B nto6oe speM>l, noAP>lA4VIK AOfl>KeH csoespeMeHHO 
OTBe4aTb VI B T04HOCTVI npeAOCTaBil,lTb 3aKa34VIKY 
VIHq:>OpMaL\VIIO O Pa6ornx, cornaCHO Tpe60BaHV1IO. 

3.8 noAP>lA4VIK AOfl>KeH VIMeTb see He06XOAVIMble 
pa3peweHVl,l VI flVIL\eH3VIVI Ha np0BeAeHV1e AaHHblX BVIAOB 
pa6oT. noAP>lA4VIK AOfl>KeH 06JlaAaTb rpa>K,[\aHCKOl/1 
npasocnoco6HoCTblO B nonHOM o6beMe Afl>l 3aKflto4eHVl>l VI 
VICnOJlHeHVl,l AOfOBOpa (AOJl>KeH 6b1Tb 3aperV1CTpV1p0BaH B 
ycTaHOBJleHHOM nop>lAKe) . 

3.9. noAP>lA4VIK 06,13aH nocne 3asepweHV1e MOHTa>KHbtX 
pa6oT npOV13BeCTVI 3aMepb1 nycKOBblX MOll.lHOCTel/1 , 
TeCTOBbtlll 3anycK VI KanV16p0BKY CH K ycnoBVl>lM 
3Kcnnyarn L\VI VI 

3.10. 06opYA0BaHV1>l, ycTaHaBJ1V1saeMb1e noAP>lA4VIKOM 
AOfl>KHbl VIMeTb: 
• nacnoprn Ha npV16opb1 VI o6opyA0BaHV1>l c 
yKa3aHVleM cpOKOB nosepKVI VI VICnbtTaHVl,l nocne BBOAa B 
3KCnnyaTaL\VIIO; 
• PyKOBOACTBO no MOHTa>t<y; 
• PyKOBOACTBO no 3KcnnyaTaL\VIVI; 
• 3anaCHble 4aCTVI, Heo6XOAVIMble Afl,l 2 JleT 
3KCnnyaTaL\VIVI; 
• CepTVlq:>VIKaTbl Ha o6opyA0BaHV1e C 3aBOAa 
Vl3f0TOBV1TeJ1,1; 

3.11 nocne ycTaHOBKVI VI TecrnposaHVl>l scero Hosoro 
060PYAOBaHV1'1 , Cyll.leCTBYIOll.la>l CVICTeMa 
3JleKTpOCHa6>t<eHVl,l AOfl>KHa CTaTb 6onee CTa6V1JlbHOll1 VI 
HaAe>KHOl/1 VI He AOfl>KHO BJ1Vl,!Tb Ha pa6ory 
CYll.leCTBYIOll.lero o60PYAOBaHVl,l . 
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copy of all records of test results and commissioning 
of equipment. 

3.13 After completion of all works the Contractor 
shall carry out training for customers, and the course 
shall include the start-stop, inspection, and routine 
maintenance of the equipment. 

3.14 To ensure that repair parts are available after 
equipment failure, all major equipment purchased and 
installed by the contractor should not be produced 
earlier than 2021 . 

4. Requirements on carrying out of tests. 

When carrying out VS tests, the compliance of the 
installed equipment and software with the present 
technical requirements of the properties and functions 
declared by the manufacturer is checked. 

5. Warranty responsibilities of the executor. 

5.1 Quality assurance is applied to all equipment 
of the system, its structural components and the work 
carried out by the Contractor under current contract. 

5.2 The warranty period for normal operation of 
VS system (without failures and malfunctions caused 
by the fault of equipment of facility or by interruption of 
technological parameters of its operation; operation 
within the limits of design parameters and modes) is 
set as 24 (twenty four) months after install and test. 

5.3 If any faults are detected during the warranty 
period, the Contractor is obliged to eliminate them at 
his own expense and within the time limit agreed with 
the Customer, either should compensate the 
Customer expenses spent for their elimination. 

5.4 In case of detection of any faults the 
Contractor should: 

- provide necessary technical consultation to the 
Customer not later than 24 (twenty four) hours from 
the day of addressing with the usage of any available 
means of communication; 

- implement all necessary measures to identify the 
causes of the occurred fault and submit a 
corresponding conclusion within 10 (ten) business 
days to the Customer. 

5.5 Contractor is obliged to send his 
representative for participation in drawing up of the act 
that registers faults and for coordination of the order 
and terms of their elimination, not later than 10 (ten) 
days after receiving a written notification from the 
Customer. In this case the warranty period is 
extended to the period of elimination of defects 
correspondingly. 

3.12 noAPHA41t1K o6H3aH nocne 3aBepweHvie Bcex pa6oT, 
npe,QOCTaBlt1Tb BC~ AOKyMeHTaL11t1~ Ha 06opy,QOBaH1t1e lt1 
KOnlt1~ Bcex 3an1t1ceV1 pe3yJ1bTaTOB 1t1Cnb1TaH1t1VI lt1 BBO,Qa B 
3KcnnyaTaL11t11t1 06opy,QoBaH1t1R 

3.13 nocne 3aBepweH1t1H Bcex pa6oT noAPHA41t1K 
npoBOA1t1T o6y4eHvie nepcoHana 3aKa341t1Ka, KOTopoe 
BKJ1~4aeT B ce6H nycK-OCTaHOBKY' OCMOTp lt1 

pernaMeHTHoe 06cJ1y)K1t1BaH1t1e 06opyA0BaH1t1R 

3.14 ,QnH o6ecne4eHlt1H HaJ11t141t1H 3anacHblX 4acTeV1 
nocne OTKa3a o6opyAOBaHlt15l Bee OCHOBHOe 
06opyAOBaH1t1e, 3aKYnJ1eHHOe lt1 ycTaHOBJ1eHHOe 
nOAPHA41t1KOM, He AOJ1)KH0 6b1Tb npOlt13Be,QeHo paHee 2021 
ro,Qa. 

4. Tpe6osaH11.s:i K npose,QeH1110 11cnb1TaH11i1. 

npvi npoBeAeH1t11t1 vicnb1TaH1t1V1 CH, npoBepHeTcs:1 
COOTBeTCTBlt1e ycTaHOBJ1eHHOro 06opy,Q0BaH1t1S'I lt1 

nporpaMMHOro o6ecne4eH1t1S'I HaCTOflll.lVIM TeXHlt14eCKlt1M 
Tpe60BaH1t1S'IM 3aS'1BJ1eHHb1X npo1t13BOA1t1TeJ1eM CBOVICTB lt1 
cpyHKL\VIVI . 

5. rapaHTIIIHHble o6.s:i3aTeJlbCTBa 11cnOJ1Hl1TeJ1.s:i 

5.1 rapaHrnvi KaYecTBa pacnpocTpaHs:1~Tcs:1 Ha Bee 
o6opy,QOBaH1t1S'I CVICTeMbl , ee KOHCTPYKTVIBHble 3J1eMeHTbl, lt1 

pa60Tbl, BbJnOJ1HeHHble no,Qps:!,Q41t1KOM no HaCTOS'lll.leMy 
AOrDBopy. 

5.2 rapaHTVIVIHblVI cpoK HOpMaJ1bHOVI 3KcnnyaTaL\lt11t1 
CVICTeMbl CH (6e3 aBap1t1V1, lt1HL\lt1AeHTOB no nplt141t1He OTKa3a 
06opy,Q0BaH1t1S'I o6beKTa lt1J11t1 HapyweHlt1S'I TeXHOJ10rVl4eCKlt1X 
napaMeTpoB ero pa6oTbl, pa6oTbl B npe,Qenax npoeKTHbJX 
napaMeTpOB 1t1 pe)Klt1MOB) ycTaHaBJ11t1BaeTCf1 Ha 24 
(ABaAL\aTb 4eTblpe) MeCS'IL\a 

5.3 Ecnvi s nep1t10A rapaHrnV!Horo cpoKa 06Hapy)KaTcs:1 
,QecpeKTbl , TO no,QpS'1,Q41t1K 06s:13aH VIX ycTpaHlt1Tb 3a CBOVI 
C4eT vi B cornacoBaHHble c 3aKa341t1KOM cpoK1t1 , nvi6o 
B03MeCTlt1Tb 3aKa341t1KY 3aTpaTbl Ha VIX ycTpaHeH1t1e. 

5.4 npvi Bblf1BJ1eH1t11t1 ,QecpeKTa no,Qps:!A41t1K AOJ1)KeH: 
- o6ecne41t1Tb 3aKa341t1Ka Heo6XOA1t1Mb1Mlt1 TeXHlt14eCKlt1Mlt1 
KOHCYJ1bTaL11t1S'1Mlt1 He n03,QHee 24 (ABaAL\aTb 4eTb1pe) 4aCOB 
co AHfl 06paL11eH1t1s:1 nocne,QHero c 111cn0J1b30BaH1t1eM n~6b1x 
,QOCTynHblX Blt1AOB CBs:13111; 

BbJnOJ1H1t1Tb see Heo6XOA1t1Mb1e Meponp1t1s:1T1t1S'I no 
onpe,QeneH1t1~ np1t141t1Hbl B03H1t1Kwero ,QecpeKTa 111 
npe,QCTaBlt1Tb 3aKa341t1KY COOTBeTCTBY~ll.lee 3aKJ1~4eHlt1e B 
Te4eH111e 10 (,Qecs:1rn) pa604111x AHeVI . 

5.5 ,Qns:1 y4acrns:1 B COCTaBJ1eH1t1lt1 aKTa, cp1t1KC1t1py~L11ero 
,QecpeKTbl, cornacoBaH1t1s:1 nops:1,QKa 111 cpoKOB 111x ycTpaHeH111s:1 
noAPflA41t1K 06s:13aH HanpaB1t1Tb cBoero npeACTaB1t1Tens:1 He 
no3,QHee 10 (Aecs:1rn) AHeVI co AHfl nonyYeH1t1s:1 
n1t1CbMeHHOrO lt13BeL11eH1t1f1 3aKa341t1Ka. ,apaHTVIVIHblVI cpoK B 
3TOM cny4ae npo,QJ1esaeTCS'1 COOTBeTCTBeHHO Ha nep1t10A 
ycTpaHeH1t1S'I ,Qeq:>eKTOB. 
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Parameter title/Ha111MeH0BaH111e napaMeTpa Parameters/naoaMeTPbl 
Collector mechanism/ToKocbeMHbli1 MexaHll13M Lifetime Warranty Metal Graphite Roller/ 

MeTanno-rpaqmT0Bb1i1 pon111K c nmKll13HeHHoi1 
rapaHrnei1 

Autotransformer/AsToTpaHccpopMaTOp Column-shaped, with the winding of the flat 
busbar "on the edge"/KonoHOBll1AHb1i1, c 
HaMOTKOi1 nnOCKOro Wll1HOnPOB0Aa «Ha pe6po» 

Number of phases/Kon1114ecTso cpa3 3 
Rated output voltage, V/HoM111HanbHOe BblXOAHOe HanpH)l(eH111e, Options/Bo3MO)l(HOCTb Bb16opa 210/220/230/240 
B (360/380/400/420) 
Mains freouencv, Hz /Llacrnrn cern, 14 50/60 + 5% 
Power, kWA, not less than/MOLl.\HOCTb, KBA He MeHee 
Load current, lin (max), A/TOK HarPY3Kll1, lsx (max) , A 
Load current, lout (nominal) A ToK Harpy3K111, IBblX (nominal) A 
Short circuit protection/3aL1.1111Ta OT KOPOTKoro 3aMb1KaH111H Circuit breaker /AsT0Marn4ecK111i1 BblKnto4aTenb 
Magnetic starter protecting the load from hazardous voltages/ Available/B Han1114111111 
MarHll1THbli1 nycKaTenb, 3all.1111Ll.latoll.1111i1 Harpy3KY OT onaCHblX 
Hanpi:i)l(eH111i1 
Stabilization accuracy in the working range/To4HOCTb 0,5% 
crn6111n1113a4111111 s pa6o4eM All1ana3oHe 
Operating parameters of phase voltage stabilization, V/Pa6o4111e 187-253 
napaMeTpb1 crn6111n1113a4111111 cpa3Horo Hanpi:i)l(eH111H, B 
Line voltage stabilization operating parameters , V/Pa6o4111e 324-438 
napaMeTpb1 cTa6111n1113a4111111 n111Hei1Horo Hanpi:i)l(eH111H, B 
Limit parameters of phase voltage stabilization, V/npeAenbHble 150-278 
napaMeTpb1 cTa6111n1113a4111111 cpa3Horo Hanpi:i)l(eH111H, B 
Limit parameters of phase voltage stabilization, V/npeAenbHble 260-480 
napaMeTpb1 crn6111n1113a4111111 cpa3Horo Hanpi:i)l(eH111H, B 
Efficiencv /Kn.Q 98% 
Generation of heaUBblAeneH111e Tenna, Up to/.Qo 1% 
Power factor/Koac:bc:b1114111eHT MOLl.\HOcrn No less than/He MeHee 1,0 

Climatic operating conditions/Kn111Marn4ecK111e ycnos111i:i 
Humidity up to/Bna)l(HOCTb AO 98 % 

+45°C down to/Ao -25 °C (operating in the 3Kcnnyarn4111111 
cold/B03M0)l(H0CTb pa60Tbl Ha MOP03e) 

Stabilizer operating mode - long-term, regardless of load 
conditions/Pe)l(ll1M pa6oTbl cTa6111n1113arnpa - ,qn111TenbHb1i1, Corresponds/cooTBeTcTsyeT 

He3aBll1Cll1MO OT pe)l(ll1M0B Harpy3Kll1 

Stabilizer operation with no load (unbalanced up to 
100%)/Pa6orn CTa6111n1113arnpa c Hynesoi1 Harpy3KOi1 

Corresponds/COOTBeTCTByeT 
(Hec6anaHC111p0BaHHOCTb AO 100 %) 

Overload capacity/neperpy304HaH cnoco6HOCTb 200%, up to 2 minutes/AO 2 Mll1HYT 
The stabilizer should not introduce non-linear distortions into the Corresponds/cooTseTcTsyeT 
output voltage./Crn6111n1113arnp He AOn)l(eH sHoc111Tb Hen111Hei1HblX 
111CKa)l(eHll1i1 B BblXOAHOe HanpH)l(eH111e 
Independent phase adjustment, phase imbalance should not Corresponds/cooTBeTCTsyeT 
affect the quality of stabilization/He3as111c111Mai:i peryn111posKa 
cpa3, nepeKOC cpa3 He AOn)l(eH Bnll1HTb Ha Ka4eCTBO 
cTa6111n1113a4111111 
Dimensions, mm/ia6ap111Tbl, MM Dimensions, mm /ia6ap111Tbl, XXXX MM 

Weiqht , kq/Bec, Kr Weioht, ko/Bec, XX.XX Kr 
Sinqle body stabilizer/EA111Hbli1 Kopnyc CTa6111n1113arnpa Corresponds/cooTseTCTBYeT 
Protection of equipment against industrial and atmospheric SPD II (protection against voltage surges, 
impulse noise propagated through the power supply (protection including those caused by lightning) to protect 
class C according to IEC - IEC - 1312-1 (1995 - 02) and IEC - the stabilizer and the load network from 
1643-1) destructive impulses./SPD II (3all.1111Ta OT 
3aL1.1111Ta TeXHll1Kll1 OT ll1HAYCTp111anbHblX 111 aTMoccpepHblX CKa4K0B HanpH)l(eHll1H, B TOM 4111Cne Bbl3BaHHblX 
111MnynbCHblX noMex, pacnpoCTpaHHeMblX no ceT111 n111TaH111s:i MOnH111ei1) AnH 3all.1111Tbl CTa6111n1113aTopa 111 ceT111 
(3aL1.1111TaKnaccaC no M3KIEC - 1312-1 (1995-02)111 IEC Harpy3Kll1 OT pa3pyw111TenbHblX ll1MnynbC0B. 
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Mo.QepH1113a4111>1 c111cTeMbl :meKTpon111TaH111>1 Ha o6beKTe KC1, HL.1,QY 111 YY3Pf 

-1643-1 
Monitoring and control system/C111cTeMa KOHTpon,i 111 
ynpasneH111>1 

Digital multitasking line analyzer/L\111cj:>posoii'1 MHOro3a.Qa4Hblii'1 
aHan1113aTop n111H111111 

Overheat protection/3aL1.1111Ta OT neperpesa 

Monitoring and control system Control board 
based on DSP microprocessor for monitoring 
voltage changes 2000 times per second/nnarn 
ynpasneH111>1 Ha ocHose DSP M111Kponpo4eccopa 
.Qn,1 OTcne>K111BaHll1H 1113MeHeHll1H Hanp>1>KeHll1fl 
2000 a3 B ce HA 
2 digital multimeters (input and output) for 
monitoring up to 150 power grid parameters 2 
4111cj:>p0Bb1X MynbrnMeTpa (Ha BXO,Qe 111 BblXO.Qe) 
.QnH MOH111TOp111Hra .QO 150 napaMeTpOB 
aneKT oceT111 
3-stage ventilation system/3-x CTYneHYaTaH 
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Annex No.6 to the Contract 
np11no>KeH11e Ng6 K KoHrpaKry 

HSE Agreement/ CornameHue no TE u OOC 
JV "Asia Trans Gas" LLC in the person of the General 
Director, Mr. Liu Zhiguang, acting on the basis of the Charter, 
hereinafter referred to as "OWNER" on one side and «Energo 
Avtomatika» LLC, in the person of the Director, Mr. Temirov 
N.N., acting on the basis of Charter, hereinafter referred to as 
"Contractor" on the other side, have concluded this agreement 
(hereinafter referred to as "Agreement") as follows: 

OWNER and Contractor are hereinafter referred to individually 
as "Party" and collectively as "Parties". 

Article 1. General Principle 
1.1 In accordance with the laws, regulations and relevant 
standards of the People's Republic of China and the Republic of 
Uzbekistan, since the Owner and the Contractor had concluded 
the contract (hereinafter referred to as the "Main Contract"), 
both parties shall further clarify each party ' s rights and 
obligation on the safety and environmental protection in the 
performance of the main contract. This agreement is concluded 
on the basis of equality, voluntariness and consensus. 

Article 2. Definitions and explanations 
2.1. Breach of contract, violation of regulations: refers to the 
behavior of the responsible party in violation of laws and 
regulations, standards and regulations of safe production, 
environmental protection, occupational disease prevention and 
control. 
2.2 Accident: refers to the work stoppage, related property 
damage, economic loss and casualties, environmental pollution 
and ecological damage caused by the responsible party or force 
majeure within the scope of the HSE agreement. 

2.3. Health and Safety Environment Documentation: 
refers to the contractor's documents which describe existing 
health and safety environment hazards of highly dangerous 
equipment or activities and the contractor' s measures to contain 
such hazards. These documents include but not limited to 
annexes to this agreement and related documents formed during 
the performance of this agreement. 

2.4. Safety measures: refers to the specific preventive 
measures taken in order to ensure the safety of operations and 
production work. 

Article 3. Project Information 
3. I Name of the project: 
3.2 Location of the project: 
3.3 Content of the project: 
3.4 Scope of work of the project: 
3.5 Related information of the project: 

Article 4. Valid Period 

CTI 000 "Asia Trans Gas", B n1111e feHepanbHoro .u11peKTOpa, 
rocn0.[1!1Ha JIJO 1b1rnryaH, .ueikTBYJOll.lero Ha OCH0BaH!1l1 
YcTaBa, !1MeHyeMoe B .[13JlbHei11neM «3aK33'll1K», C 0.[IHOH 
CTOpOHbI, 11 000 «Energo Avtomatika», B n1111e .D:11peKTOpa, 
rocno.u11Ha TeM11p0Ba H.H . .ueikTBYJOll.lero Ha ocH0BaH1111 
YcrnBa, .uanee 11MeHyeMoro «Tio.up51.U'll1K» c .upyroll CTOpOHbI, 
3aKJ1JO'll1J111 HaCT051ll.lee cornarneH11e (.uanee - «CornarneH11e») 
o Hl1)1(ecne.uyJ0111eM: 
3aK33'll1K l1 Tio.up51.U'll1K .uanee !1MeHyJOTC51 l1H.[ll1B11.UY3JlbHO KaK 
«CTOpoHa» l1 KOJ1JleKT!1BH0 KaK «CTOpOHbI». 

CTaTbSI 1. 06~uu npHHI..{Hn 
1.1 B COOTBeTCTBl1!1 C 3aKOHaMl1, H0pMaT!1BHblMl1 aKTaM!1 l1 
cooTBeTCTBYJOllll1Ml1 crnH.uaprnM11 K11rnllcKOH Hapo.uHoll 
Pecny6n11K11 11 Pecny6n11K11 Y36eK11CTaH, nocKOJlbKY 3aK33'll1K 
l1 Tio.up51.U'l11K 3aKJliO'll1Jll1 KOHTpaKT (.uanee 11MeHyeMblH 
«OCHOBHOH KOHTpaKT»), o6e CTOpOHbl .[IOJl)l(Hbl 
.uonOJ1Hl1TeJ1bHO YTO'lHl1Tb npaBa l1 o6513aHHOCTl1 Ka)l(.[IOH 113 
CTOpOH no TeXH!1Ke 6e3onacHOCTl1 11 oxpaHe OKpy)l(aJ0111ell 
cpe.Ubl np11 !1CilOJ1HeH!111 OCH0BH0f0 KOHTpaKTa. HaCT051lllee 
cornarneH11e 3aKnJOtJaeTc51 Ha ocHoBax paBeHCTBa, 
.uo6pOB0JlbHOCTl1 11 B3a!1MH0f0 cornaCl151. 

CTaTbH 2. OnpeJJ:eJienusi u o6"bsicnenusi 
2.1. Hapymenue KOHTpaKTa, napymenue nopMaTHBOB: 
03HatJaeT n0Be.[leH11e OTBeTCTBeHHOH CTOpOHbl B HapyrneH11e 
3aKOH0B l1 H0pMaT!1BOB, CTaH.UapTOB l1 npaB!1Jl 6e3onaCHOfO 
np0113BO.UCTBa, oxpaHbl OKpy)l(aJ0111ell cpe.Ubl, B npocp11naKTl1Ke 
11 KOHTpone npocpeCC!10H3JlbHblX 3a6oneBaHl1H. 
2.2 Hec'IaCTHbIH CJiy'IaH: 03HatJaeT npeKpa111eH11e pa60Tbl, 
conyTCTBYJOllleMy l1MYllleCTBY, 3KOHOM!1'leCKl1M noTep51M l1 
HeCtJaCTHblM cnytJa51M, 3arp513HeH!1JO OKpy)l(aJ0111ei1 cpe.Ubl l1 

3KOJ10rH'leCKOMY y111ep6y, np!1'll1HeHHOMY OTBeTCTBeHHOH 
CTOpOHOH 11Jll1 cpopc-Ma)l(OpOM B paMKax cornarneHl151 no TE l1 

ooc. 
2.3. JJ:oKyMeHTal.{HSI To H OOC: 
03HatJaeT .[IOKyMeHTbl no.up51.U'l!1Ka, B KOTOpblX 0Ill1CbIBaJOTC51 
cy111ecTByJ011111e onacHOCT!1 .UJ151 3.UOp0Bb5I 11 6e3onacHOCT!1 
OKpy)l(aJ0111ell cpe.Ubl, CB513aHHbie C onaCHblM o6opy.u0BaH11eM 
11Jll1 .[(e51TeJlbHOCTbJO, a TaK)l(e Mepbl no.up51.U'l11Ka no 
c.uep)l(11BaHl1JO TaK!1X onacHOCTell . 3Tl1 .uoeyMeHTbl BKJlJO'laJOT, 
HO He orpaHl1'll1BaJOTC5I, np11JlO)l(eHl151 K HaCT051ll.leMy 
cornarneHl1JO l1 conyTCTBYJOllll1e .[IOKyMeHTbl, 
ccpopM11p0BaHHbJe B xo.ue 11cnOJ1HeH1rn HaCT051lllero 
cornarneHl151. 
2.4. TexHHKa 6e3onaCHOCTH: 03HatJaeT KOHKpeTHble 
npocp11naKT11tJeCK!1e Mepbl, np!1Hl1MaeMbJe C 11eJ1bJO 
06ecnetJeH1151 6e3onacHocT11 onepa1111ll 11 npo113BO.UCTBeHHbIX 
pa6oT. 

CTaTbH 3. JIH1popMaQHS1 o npoeKTe 
3.1 H33BaH11e npoeKTa: 
3 .2 MecTonoJ10)l(eH11e npoeKTa: 
3.3 Co.uep)l(aH11e npoeKrn: 
3.4 06-beM pa6oT npoeKTa: 
3.5 ConyTCTBYIOlll351 11HqJOpMal.11151 0 npoeKTe: 

CTaTbH 4. CpoK JJ:eHCTBHH 
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4.1 The valid period of this agreement is consistent with the 
main contract. If the valid period of the main contract has 
changed according to the actual requirement, the valid period of 
this agreement will change accordingly . 

Article 5. The Owner's HSE requirements on the 
Contractor 
5 .1 The Contractor shall meet the safety production conditions 
and possess the professional personnel, qualifications as well as 
the technical according to the relevant laws, regulations, 
national standards and industry standards of the People's 
Republic of China and the Republic of Uzbekistan. The 
Contractor shall establish and improve the safety production 
responsibility system and the safety production education and 
training system. The Contractor shall formulate safety 
production rules and regulations and operating procedures to 
ensure the funds required for the safe production. The 
Contractor shall carry on checking on safety production 
periodically and keep the records. 

5.2 The Contractor shall comply with the relevant laws, 
regulations, national standards and industry standards of the 
People's Republic of China and Republic of Uzbekistan. The 
Contractor shall have the environmental protection conditions 
and corresponding qualifications stipulated by laws and 
regulations. The Contractor shall establish an environmental 
protection responsibility system and an environmental 
protection education and training system. 

The contractor shall be staffed with environmental protection 
management personnel and technical personnel, formulate 
environmental protection rules and regulations and operational 
procedures. The Contractor shall ensure the funds required for 
environmental protection. The Contractor shall implement 
various environmental protection measures, environmental risk 
prevention and control measures, and formulate <Issue 
Environmental Emergency Response Plan>.The Contractor 
shall carry on checking on safety production periodically and 
keep the records. 

5.3 The Contractor shall conduct regular occupational health 
examinations and protect the health of employees to ensure the 
project Safe production in accordance with the relevant 
regulations or standard of the People's Republic of China and 
Uzbekistan. 
5.4 The Contractor shall be equipped with full-time HSE 
supervision and management personnel. The project manager, 
the full-time safety supervision and management personnel and 
the special operations personnel shall obtain the corresponding 
qualifications according to the regulations. The project manager 
shall implement the safety production and environmental 
protection responsibility system, safety production and 
environmental protection rules and regulations and operating 
procedures to ensure the effective use of safe production costs, 
to eliminate potential safety and environmental accidents, and 
report production safety accidents and environmental 
emergencies in a timely and truthful manner. 

4.1 CpoK ,lleHCTBl1ll HaCTOl!ll.lero cornarneHl1ll COOTBeTCTByeT 
OCHOBHOMY KOHTpaKTy . Ecm1 cpoK ,lleHCTBl1il OCHOBHOro 
KOHTpaKTa 113MeHl!eTCll cornaCHO q>aKTWJeCKl1M Tpe60BaHl1l1M, 
cpoK ,lleHCTBl1ll :noro cornaweH11J1 113MeHl!eTCil 
COOTBeTCTBeHHO. 

CTaThH 5. Tpe60BaHHH 3aKa3'lHKa no T6 u OOC K 
Ilo.L1pH.L1'lHKY 
5 .1 TI0,L1pi!,L1q11K ,llOJ1lKeH coorneTCTBOBaTh 6e30IIaCHhIM 
rrp0113BO,l1CTBeHHh1M ycnOBl1l!M 11 11MeTh rrpoq>eCCl10HaJ1hHhll1 
KBaJ111qJl1l-l11pOBaHHhll1 rrepcoHan, a TaKlKe TexH11qeCKl1!1 
rrepcoHan co mac Ho COOTBeTCTBYIOll\11M 3aKoHaM, 
H0pMaTl1BHh1M aKTaM, Hau110HaJ1hHhIM CTaH,llapTaM 11 
OTpacneBhIM CTaH,llaprnM K11rn11cK011 Hapo,llHOH Pecrry6n11K11 11 
Pecrry6n11K11 Y36eK11CTaH. TI0.L1pll.L1q11K ,L10J1lKeH co3,llaTh 11 
ycoBeprneHCTBOBaTh Cl1CTeMy OTBeTCTBeHHOCTl1 3a 
6e30IIaCHOCTh IIp0113B0,l1CTBa 11 Cl1CTeMy o6yqeHl1ll 11 
II0,llf0T0BKl1 B o6naCTl1 6e3orraCHOCTl1 rrp0113B0,l1CTBa. 
TI0,L1pll,llq11K ,llOJ1lKeH cqiopMy m1p0BaTh rrpaB11J1a 11 HOpMhl 
6e30IIaCHOfO rrp0113B0,l1CTBa, qT06hI 06ecrreq11Th cpe,llCTBa, 
Heo6XO,lll1Mhie ,l\J1jj 6e30IIaCHOfO IIp0113B0,l1CTBa. TI0.L1pll,llq11K 
,llOJ1lKeH rrep110,L111qecK11 rrp0BO,lll1Th rrpoBepKy 6e30IIaCHOrO 
rrp0113B0,l1CTBa 11 BeCTl1 yqeT. 
5 .2 TI0,L1pll,L1q11K ,llOJ1lKeH co6J110,llaTh COOTBeTCTBYIOll.111e 
3aKOHhI, rrpaB11na, Hau110HaJ1hHhie cTaH,llapThI 11 OTpacneBhie 
CTaH,llapThI K11rn11cK011 HapO.LIHOH Pecrry6n11K11 11 Pecrry6n11K11 
Y36eKl1CTaH. TI0,L1pll,L1q11K ,llOJ1lKeH 11MeTh ycnOB11ll oxpaHhl 
OKpylKalOll\eH cpe,llhl 11 COOTBeTCTBYIOll.111e KBaJ1l1qJl1Kau1111, 
rrpe,llyCMOrpeHHhie H0pMaTl1BHh1M11 aKTaMl1. Tio,llpll,ll'll1K 
,llOJ1lKeH C03,llaTh Cl1CTeMy OTBeTCTBeHHOCTl1 3a oxpaHy 
OKpylKaIOll.leH cpe,llhl 11 CHCTeMy o6pa30BaHl1ll 11 o6y'leH11ll B 
06nacT11 oxpaHhI OKpylKaIOll.lei1 cpe,llhl. 
TI0,L1pll,llq11K ,llOJ1lKeH 6h!Th YKOMIIJ1eKT0BaH yrrpaBJ1eHqecKl1M 11 
TeXH11qeCKl1M rrepCOHMOM !IO oxpaHe OKpylKalOll\eH cpe,llhl, 
Bh1pa60TaTh rrpaB11Jia 11 HOpMhI rro oxpaHe OKpylKaIOll.lei1 cpe,llhI 
11 pa6oq11e rrpoue.L1yph1. TI0,L1pll,L1q11K ,llOJ1lKeH 06ecrreq11Th 
cpe,llCTBa, Heo6xo,L111Mh1e ,llJ1ll oxpaHhI OKpylKaIOll.lei1 cpe,llhI. 
TI0,L1pll,llq11K ,llOJ1lKeH rrp11Hi!Th pa3n11qHhie Mephl !IO 3all.111Te 
OKpylKalOll\eH cpe,llhl, Mephl !IO rrpe,llOTBpameHl1!0 J,! KOHTPOJ1!0 
3KOJ10f!1qeCKl1X p11CK0B 11 pa3pa60TaTh «TinaH ,lleHCTBl111 !IO 
J1l1KBl1,llau1111 qpe3BhI'la!1Hh1X 3KOJ10f!1qecKl1X CHTyau1111». 
Tio,llpll,ll'll1K ,llOJ1lKeH rrep110,L111qecK11 rrpoBepl!Th 6e30IIaCHOCTh 
rrp0113BO,llCTBa 11 BeCTl1 3arr11c11. 
5.3 Tio,llpll,lllJHK ,llOJ1lKeH I1p0B0,lll1Th peryJ1J1pHh1e rrpoBepK11 
oxpaHhI Tpy ,Lia 11 coxpaHl!Th 3,llOpOBhe pa6orn11K0B, qrn6h1 
o6ecrre'll1Th Ee3orracttoe rrpOH3BO,llCTBO rrpoeKTa cornactto 
COOTBeTCTBYIOll.111M rrpaB11J1aM 11J111 CTaH,llapTaM KHTaHCKOH 
Hapo,llHOH Pecrry6n11K11 11 Y36eK11CTaHa. 
5.4 TI0,L1pll,llq11K ,llOJ1lKeH 6h1Th YKOMIIJ1eKT0BaH IIOCTOl!HHhIM 
rrepcottanoM rro Ha,ll3opy H yrrpaBJ1eH1110 TE H OOC. 
MeHe,lllKep rrpoeKTa, rnTaTHhIH rrepcottan rro Ha,ll3opy 11 
yrrpaBJ1eH1110 6e3orracHOCThlO 11 rrepcottan crreu11anhHhIX 
orrepau1111 ,llOJ1lKHhl rronyq11Th COOTBeTCTBYIOlllYIO 
KBaJ111qJ11KaU1110 B COOTBeTCTBl111 C HOpMaT11BaM11. Mette,lllKep 
rrpoeKTa ,llOJ1lKeH BHe,llp11Th Cl1CTeMy OTBeTCTBeHHOCTl1 3a 
6e3orraCHOCTh IIp0113BO,llCTBa 11 oxpaHhl OKpylKalOll.leH cpe,llhl, 
rrpaB11J1a 11 HOpMhl 6e3orraCHOCTl1 rrp0113B0,l1CTBa 11 oxpaHhl 
OKpylKa10me11 cpe,llhl, a TaKlKe pa6oq11e rrpoue.L1yph1, qrn6h1 
o6ecrre'll1Th 3q>q>eKTl1BHOe 11CII0Jlh30BaH11e 3arpaT Ha 
6e3orracttoe rrp0113BO,llCTBO, ycTpaHl1Th IIOTeHu11aJ1hHh!e 
yrpo3hl 6e3orracttocT11 11 3KOnornqecK11e aBap1111, 11 coo6maTh o 
HeClJaCTHhIX cny'lai!X Ha rrp0113BO,llCTBe 11 qpe3Bhl 0Jal1Hh!X 
3KOJ10f!1qeCKl1X C11Tyau11J1X csoespeMeHHO 11 ,llOCTOBeOHO. 
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5.5 The Contractor shall establish and improve the HSE 
management system, evaluate the safety risks in the 
construction process, formulate HSE operation plans, HSE 
instructions and emergency plans, and prepare safety technical 
measures and temporary electricity supply plan, prepare a 
special construction plan for the part of the project with high 
risk, and accept the review and supervision of the Owner. The 
Contractor shall be equipped with the appropriate HSE 
equipment and emergency materials to ensure the HSE 
equipment and facilities are in good condition and the 
emergency materials are complete. The Contractor regularly 
check the facility and equipment to ensure they are valid. 

5.6 The Contractor shall be responsible for obtaining all 
relevant approvals, registration and filing procedures and 
providing relevant materials to authority of the government. 

Article 6. Potential Hazards in Construction Project 

The Owner solemnly informs the Contractor that during the 
construction period, there may be existing the following 
dangerous hazards. The Contractor shall actively adopt 
effective safety and environmental protection measures 
(including preventive measures) to eliminate these possible 
hazards, and identify safety and environmental risks and 
formulate HSE operations plan, HSE operation instructions, 
safety technical measures, environmental protection measures 
and emergency plans. The Contractor shall strictly implement 
real-time management and continuous improvement to prevent 
any safety and environmental accidents. 

Possible hazards in construction project include but are not 
limited to the following aspects: 
6.1 Explosions, poisoning, fires, and flammable or explosive 
substances such as radioactive or corrosive substances, oil and 
gas fuels, toxic and hazardous substances and other dangerous 
substances cause casualties, property damage or environmental 
pollution and ecological damage. 

6.2 Accidents caused by unlicensed employment, violation of 
operating procedures, violation of command and management; 
accidents hazards of damage to mechanical equipment, power 
equipment, power facilities, instrumentation, boiler pressure 
vessels, special equipment. 

6.3 Accident hazards such as personal injury and property 
damage caused by unsafe equipment, facilities, unhealthy or 
dangerous working conditions, poor process or process, poor 
management. 
6.4 Accidents such as personal injury, property damage, 
environmental pollution and ecological damage caused by 
natural disasters such as extreme weather, earthquakes, 
landslides, mudslides, and accidents or dangerous events in 
transportation vehicles, site facilities, buildings, structures, etc. 

6.5 Other potential hazards 

5.5 Ilo.[(pll.ll,'-!HK .[(OJDKeH C03.[(aTb 11 ycosepweHCTBOBaTb 
c11cTeMy ynpasneH11J1 TE 11 OOC, oueH11Tb p11cKtt 
6e3onacHOCTH B npouecce cTp011Tenbcrna, pa3pa6oTaTb nnaHbI 
pa60TbI TE 11 OOC, 11HCTPYKU11H TE H OOC 11 nnaHbI 
.[(el1CTBl1H B qpe3Bbl'JaHHbIX Cl1TyauttllX, a TaKJKe no.[(f0TOBl1Tb 
TeXHH'-leCKl1e Mepbl 6e3onaCHOCTl1 If BpeMeHHblH nnaH 
CHa6JKeHl1ll :rneKTp11'-1eCTB0M, nO.[(fOTOBHTb cneu11anbHbIH nnaH 
CTp011TenbCTBa .[(flll '-!aCTl1 npoeKTa C Bb!COKl1M p11CKOM, 1-1 

np11Hl!Tb paCCMOTpeH11e 11 Ha.[(30p 3aKa3'-111Ka. Ilo.[(pll.[('-111K 
.[(OnJKeH 6hITb OCHaJUeH COOTBeTCTBY!OIUHM o6opy.[(0BaH11eM 
TE 1-1 OOC 1-1 asap1111HhIM11 MaTep1-1anaM11, 06ecne'-!11Tb 
11cnpaBHOe COCTOJIH11e 11 non Hy IO KOMnneKTau1110 
o6opy.[(0BaH11J1 11 cpe.[(CTB TE 11 OOC,. Ilo.[(pll.[('-111K perynllpHO 
nposepl!eT cpe.[(CTBa 11 o6opy.[(0BaH1-1e .[(nll 06ecne'-!eH11J1 11x 
pa6o'-lero COCTOJIHl1ll. 
5.6 Ilo.[(pll.[('-111K HeCeT OTBeTCTBeHHOCTb 3a nony'-leH11e scex 
COOTBeTCTBY!OIU11X pa3peweHl1H, co6n10.[(eH11e nopl!.[(Ka 
perncTpau111-1 11 no.[(a'-111 .[(OKyMeHTOB, 11 npe.[(OCTasneH11e 
COOTBeTCTBY!OIU11X MaTep11an0B opraHaM snaCTl1. 

CTaTbH 6. IloTeHQHaJibHbie onacHOCTH B CTpOHTeJibHOM 

npoeKTe 

3aKa3'-IHK oqrnu1-1anhHO coo6IUaeT Ilo.[(pll.[('-111Ky, '-ITO B nep110.[( 
CTpOHTenbCTBa MoryT cyIUeCTBOBaTb H11JKeyKa3aHHbie 
onaCHbie q>aKTOpb!. Ilo.[(pll.[('-IHK .[(OnJKeH aKTHBHO np11H11MaTb 
3q>q>eKTl1BHbie Mepbl 6e3onacHOCTH 11 3aIU11Tbl OKpyJKaIOIUeH 
cpe.[(bl (BKfl!O'-lal! npeseHTl1BHbie Mepbl) .[(flll ycTpaHeHl1ll 3Tl1X 
B03MOJKHbIX onaCHOCTeH, a TaKJKe Bbll!BJ1eHl1l1 p11CK0B 
6e3onacHOCT11 11 OKpyJKaIOIUell cpe.[(hI 11 pa3pa6oTaTh nnaH no 
TE 11 OOC,, 11HcTpyKu1111 no TE 11 OOC, TexH11'-!ecK11e MepbI 
6e3onacHocT11, MepbI no oxpaHe oKpyJKaIOIUell cpe.[(bI 11 nnaHbI 
.[(eHCTBl1H B qpe3BbI'-laHHbIX CHTyau11J1x. Ilo.[(pll.[('-111K .[(OnJKeH 
CTporo ocyIUecrnnl!Th ynpasneH11e B peanbHOM speMeH11 1-1 
noCTOJIHHOe y nyqrueH11e .[(flll npe.[(ynpeJK.[(eHl1ll HeC'-!aCTHbIX 
cnyqaes 6e3onaCHOCTl1 11 3KOnOrn'-!eCKl1X 11HU11.[(eHT0B. 
Bo3MOJKHbie onaCHOCTl1 B CTp011TenbHOM npoeKTe BKnIO'-laIOT, 
HO He orpaHl1'-111BaIOTCll cne.[(yl0IU11Ml1 acneKTaM11: 
6.1 B3phIBhI , orpasneH11J1, noJKapbI 1-1 
nerKOBOcnnaMeHJ1IOIUl1eCJ1 11n11 B3pbIBOOnacHb!e BeIUeCTBa, 
TaKHC KaK pa.[(HOaKTHBHbIC HnH KOpp03HHHb!C BCIUCCTBa, 
Heq>Tl!HOe 11 fa30BOe Tonnl1BO, TOKCl1'-1Hble 11 onaCHbie 
seIUeCTBa 11 .[(pyr11e onacHbie BeIUeCTBa, np11BO.[(l!T K JKeprnaM, 
nospeJK.[(eHl1IO 11MyIUeCTBa 11n11 3arpll3HeHl1IO OKpyJKaIOIUeH 
cpe.[(bl 11 3KOnOrn'-!eCKOMY ymep6y. 
6.2 Hec'-!aCTHbie cnyqa11, BhI3BaHHhie Hen11ueH311posaHHhIM 
Tpy.[(oycTpOHCTBOM, HapyweH11eM pa60'-!HX npoue.[(yp, 
HapyweHHeM pyKOBO.[(CTBa H ynpasneHHll; pHCK HeC'-!aCTHbIX 
cnyqaes nospeJK.[(eHHll MexaHH'-!ecKoro o6opy.[(0BaH11J1, 
c11nosoro o6opy.[(0BaHHJ1, 3HepreT11'-!ecKoro o6opy.[(0BaH11J1, 
KOHTpOnhHO-H3MepHTenbHbIX np116op0B, KOTnOB TIO.[( 
.[(asneH11eM,cneuTexH11K11. 
6.3 OnaCHOCTl1 HeC'-!aCTHbIX cnyqes, TaKHe KaK rpaBMbl 1-1 
nospeJK.[(eH11e HMYIUeCTBa, Bbl3BaHHbie He6e3onaCHb!M 
o6opy.[(0BaH11eM, He3.[(0p0Bb!MH 11n11 onaCHbIMl1 ycnOBHJIMH 
Tpy.[(a, He3<p<peKTl1BHhIM npoueccoM, nnox11M ynpasneH11eM. 
6.4 Hec'-!aCTHbie cnyqa11, TaKtte KaK rpaBMhI nepcoHana, 
nospeJK.[(eHtte HMymecrna, 3arpll3HeHtte oKpyJKaIOIUell cpe.[(bI 
11 3KOnorn'-!eCKHH yIUep6, Bbl3BaHHb!e CTl1Xl1HHb!Ml1 
6e.[(CTBl1l1Ml1, TaKHMl1 KaK 3KCrpeManbHb!e noro.[(Hble ycnOB11ll, 
3eMneTpl!CeH11ll, onOn3Hl1, a TaKJKe HeC-JaCTHbie cnyqa11 11ntt 
onacHbie co6bITl1ll Ha TpaHcnopTHhIX cpe.[(CTBax, o6beKTax, s 
3.[(aHl1llX, coopyJKeHHJIX 1-1 T . .[(. 
6.5 JJ:pyrne noTeHu11anbHbJe onaCHOCTH 
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Article 7. HSE Standard 
The Contractor shall implement the national standards, industry 
standards and enterprise standards applicable to the main 
contract during the performance of the main contract. 

Article 8. Commitment to Risks of Production Safety, 
Health and Environmental Responsibility 
8 .1 During the contracting period, supposed that the Owner 
ordered the Contractor to perform the project against the 
regulation which may cause the risks of safety production, 
health and environment responsibilities. Under such 
circumstances, if personal injury and property loss incurred to 
the Contractor or the third party, it shall be reimbursed by the 
Owner. 
8.2 After the signing of the main contract, the whole project is 
under the management and control of the Contractor. If any 
ri sks of safety production, health and environment 
responsibilities incurred or personal injury and property loss 
incurred to the Owner or the third party because the Contractor 
failed to perform the HSE regulations, such loss shall be 
reimbursed by the Contractor. 

8.3 Before the Contractor delivers the project to the Owner, if 
the Contractor has subcontracted the project to the third party, 
the Contractor shall sign the HSE management agreement with 
the third party to clarity the HSE responsibilities and necessary 
measures to be taken by each party . 

If any personal injury or property loss incurred to the Owner, 
the responsible party shall reimburse it and the Contractor shall 
also undertake the joint responsibilities of the third party's 
safety production and environmental responsibility. 

8.4 If any environmental pollution liability or accident incurred 
due to the faulty of the Contractor, the Contractor shall bear full 
responsibility. The Contractor shall compensate the entire 
economic loss of the damaged entity and compensate the 
Owner for the expenses the losses incurred. 
8.5 The accidents or personal injury or loss incurred due to 
force majeure, the loss of each party shall be undertaken by 
each party itself. 

Article 9. The Owner's Rights 
9.1 The Owner has the right to supervise the following actions 
of the Contractor: 
(a) The Contractor's performance in safety production 
duties, environmental protection; 

(b) HSE-related equipment and facilities owned and used 
by the Contractor; 
(c) The Contractor's personnel for HSE management and 
their qualifications; 
(d) The Contractor's performance in their commitment to 
HSE management. 
9.2 The Owner has the right to request the Contractor to equip 
all necessary kinds of HSE equipment, facilities and 
maintenance according to the actual needs of the site. 

9.3 The Owner has the right to supervise and inspect the safe 
operation of the Contractor's construction work site. If the 

CTaThH 7. HopMhI T.6 u OOC 
Bo BpeMl! BbITIOJJHemrn OCHOBHOro KOHTpaKTa, Tio)lpll)l'll1K 
)lOJDKeH BHe)lp11Tb Hal.\110HaJlbHbie HOpMbl, OTpaCJJeBbie HOpMbl 
11 HOpMbl npe)lnp11l!Tl1ll, np11MeHl1Mbie K OCHOBHOMY 
KOHTpaKTy . 

CTaThSI 8. 0TBeTCTBeuuoe OTHOWeHHe K pHCKaM TeXHHKH 
6e3onacuocTH, oxpaHhI TpyAa u OKpy:11rn10meii cpe/J.hI 
8.1 B CJJy'!ae eCJJl1 BO BpeMl! )le!lCTBl1ll KOHTpaKTa 3aKaJ'll1K 
pacnopl!)ll1TCll, 'IT06b1 Tio)lpll)l'111K Bb!TIOJJHl1Jl npoeKT He B 
COOTBeTCTBl111 C HOpMaT11BaM11, '!TO MOJKeT Bbl3BaTb p11CKl1 
6e3onaCHOCTl1 np0113BO)lCTBa, 3.L\OpOBb.SI 11 OKpyJKa!OmeH 
cpe)lbl, 11 eCJJl1 np11 '.HOM Tio)lp.S!)l'll1K 11Jll1 TpeTb.SI CTOpOHa 
noHecyT TenecHbie noBpeJK)leH11.S1 11 noTepIO 11MymecTBa, 
B03MemeH11e 6y )leT np0113BO)ll1TbCll 3aKa3'111KOM. 
8.2 Tiocne no)ln11caH11J1 ocHOBHoro KOHTpaKTa Beeb npoeKT 
HaXO)ll1TC.SI no)l ynpaBJ1eH11eM 11 KOHTpOJJeM Tio)lpll)l'll1Ka. B 
cnyqae B03Hl1KHOBemrn KaK11X-JJl160 p11CKOB, CB.Sl3aHHbIX C 
TeXHl1KOH 6e3onaCHOCT11, oxpaHOH Tpy)la 11 OKpyJKa!OmeH 
cpe)lbl, 11Jll1 3aKaJ'll1K 11Jll1 TpeTb.SI CTOpOHa noHeCJJl1 TpaBMbl 11 
noTep!O 11Mymecrna BCJJe)lCTBl1e He BbITIOJJHeHl1.SI 
Tio)lp.SI.L\'111KOM npe)ln11caH11H TE 11 OOC, B03MemeH11e noTepb 
np0113BO)ll1TCl! Tio)lp.Sl)l'll1KOM. 
8.3 TipeJK)le '!eM Tio)lpl!Jl'll1K nepe)laCT npoeKT 3aKaJ'll1KY, 
ecn11 Tio)lp.SIJl'll1K nepe)laJJ npoeKT B cy6no)lpl!Jl TpeTbeH 
cTopoHe, Tio)lp.SIJl'll1K )lOJJJKeH no)ln11caTb cornawett11e no TE 11 
ooc C TpeTbeH CTOpOHOH, 'IT06hI npOl!CHl1Tb o6.si3aHHOCTl1 no 
TE 11 ooc 11 Heo6XO)ll1Mb!e Mepbl, KOTOpbie )lOJJJKHbl 6b!Tb 
np11H.S!Tbl KaJK.UOH CTOpOHOH. 
Ecn11 3aKaJ'll1KY np11'111HeHbl KaK11e-n1160 TeJJeCHbie 
noBpeJK.UeHl1ll 11Jll1 noTep.si 11MymecTBa, OTBeTCTBeHHa.SI 
CTOpOHa )lOJJJKHa B03MeCTl1Tb ymep6, 11 Tio)lpll)l'll1K TaKJKe 
B03bMeT Ha ce6ll COBMeCTHYIO OTBeTCTBeHHOCTb TpeTbeH 
CTOpOHbl 3a 6e3onaCHOCTb np0113BO)lCTBa 11 3KOJ10fl1'1eCKYIO 
OTBeTCTBeHHOCTb. 
8.4 Ecn11 3arp.si3Hem1e 0Kpy:1Ka10meH cpe)lbI 11n11 Hec'!aCTHhIH 
CJJy'laH np011CXO)ll!T no Bl1He Tio)lp.Sl)l'll1Ka, Tio)lp.Sl)l'll1K HeceT 
nOJJHYIO OTBeTCTBeHHOCTb. Tio)lpll)l'll1K B03MemaeT BCe 
3KOHOM11'1eCK11e n0Tep11 noTepneBllleH CTOpOHbl 11 B03MemaeT 
3aKaJ'll1KY paCXO)lbl, noHeCeHHbie B pe3yJJbTaTe y6hITKOB. 
8.5 Ecn11 HeC'!aCTHbie cnyqa11 11Jll1 TpaBMbl 11Jll1 y6b!TKl1, 
np011CXO)l.SIT B pe3yJJbTaTe q>opc-MaJKOpHbIX o6CTOl!TeJJbCTB, 
KaJK.Ual! CTOpOHa HeCeT CBOl1 n0Tep11 caMOCTO.SITeJJbHO. 

CTaThSI 9. IlpaBa 3aKa3'1HKa 
9 .1 3aKaJ'll1K 11MeeT npaBO KOHTp0l111pOBaTb CJ1e)ly!01Ul1e 
)leHCTBl1.SI Tio)lp.Sl)l'll1Ka: 
(a) BbinOJ1HeH11e Tio)lpll)l'll1KOM o6.si3aHHOCTeH no 
06ecne'!eH1110 6e3onacHOCT11 np0113BO)lCTBa, oxpaHe 
0Kpy:1Ka10meH cpe)lb1; 
(b) o6opy )lOBaH11e 11 cpe)lCTBa TE 11 OOC, np11Ha)lJ1eJKam11e 11 
11GnOJlb3yeMbie Tio)lp.Sl)l'll1KOM; 
(c) TiepcoHan Tio)lp.SI.L\'111Ka no ynpaBJ1eH1110 TE 11 OOC 11 ero 
KBaJJl1Ql11Kal.\11.SI; 
(d) Pa6orn Tio)lpl!Jl'll1Ka B ero np11BepJKeHHOCT11 ynpaBJ1eH11IO 
TE 11 OOC. 
9.2 3aKa3'111K 11MeeT npaBO noTpe6oBaTb OT Tio)lp.Sl)l'll1Ka 
06ecne'l11Tb Bce Heo6xo)l11Mbie Bl1.LlhI o6opy)loBaHirn, cpe)lCTB 
11 Texo6cnyJK11BaH11e no TE 11 ooc B COOTBeTCTBl111 C 
qiaKTl1'1eCK11M11 noTpe6HOCTl!Ml1 061,eKTa. 
9.3 3aKaJ'll1K 11MeeT npaBO KOHTp0l111pOBaTb 11 npoBepl!Tb 
co6n10)leH11e TexH11K11 6e3onacHOCT11 np11 np0Be)lett1111 pa6oT 
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Owner finds that the construction site conditions do not meet 
the safety requirements during the supervision process, the 
Owner has the right to request the Contractor to stop the 
construction and notify the Contractor in writing to formulate 
specific safety measures for rectification. The Owner's 
inspection does not reduce the Contractor's HSE management 
responsibilities. 

9.4 The Owner has the right to review and record the safety 
production performance, qualifications, and health and safety 
environment of the Contractor. 

9.5 The Owner has the right to request the Contractor to report 
the fire, explosion, traffic accidents, production accidents, 
casualties and environmental pollution accidents on a monthly 
basis, and to state in writing about the cause and treatment of 
the accident. After an accident, the Owner has the right to 
participate in the investigation of the accident according to the 
relevant regulations, and to report the accident to the superior 
authority . The Owner has the right to impose penalties to the 
Contractor and request the Contractor to stop work to rectify 
the consequences of the accident to the full satisfaction of the 
Owner. Further, the Owner has the right to request the 
Contractor to reimburse the loss to the Owner caused by the 
Contractor. 

9.6 The Owner has the right to stop dangerous work or 
evacuate personnel to a safe area under the circumstance that it 
may impose hazards to the safety and health of the operation 
staff. 
9.7 The Owner has right to prohibit the employment of the 
Contractor's personnel who have not passed the safety 
education. The Owner has the right to request the Contractor to 
replace the personnel whose health condition or safety skills 
could not meet the requirement. 

9.8 In case if any environmental pollution accidents happen 
during the construction, the Owner has the right to request the 
Contractor to carry out rectification and conduct supervision 
and inspection on the pollution control implemented by the 
Contractor. If the pollution control facilities are found to be not 
stable and up to standard during the supervision process, the 
Owner has the right to request the Contractor to stop 
construction and impose penalties according to the regulations . 
After the pollution prevention measures are in place, 
construction can continue, and the Contractor will bear all 
losses. 

9.9 The Owner has the right to require the Contractor to protect 
the rivers, water sources, animals, plants and ecological 
environment in and around the project. After the construction, 

· the restoration of the landform of the construction site shall be 
checked and accepted, the Owner shall sign the environmental 
protection acceptance opinion on the acceptance act. If the on­
site environmental protection opinion is unqualified, the Owner 
has the right not to settle or deduct the corresponding expenses 
until the positive opinion is obtained. 

Ha CTpmneJJbHOH nJJOl.l{a,l(Ka Tio,l\p!!,l\'ll1Ka. EcJJ11 3aKa3'll1K 
C'll1TaeT, 'lTO ycJJOBl1JI Ha CTp011TeJJbHOH nJJOl.l{a,l\Ke He 
COOTBeTCTBYJOT Tpe60BaHl1!IM 6e3onaCHOCTl1 B XO,l\e 
np0Be,l\eH11!I 11HcneK!..(1111, 3aKa3'll1K 11MeeT npaao noTpe6oaaTb 
OT TIO,l\p!!,l\'ll1Ka OCTaHOBl1Tb CTp011TeJJbCTBO 11 yBe,l\OMl1Tb 
TIO,l\p!!,l\'ll1Ka B nl1ChMeHHOH cpopMe O pa3pa60TKe KOHKpeTHbIX 
Mep TeXHl1Kl1 6e3onaCHOCTl1 no ycrpaHeHl1!0 He,l\OCTaTKOB. 
Tip0Be,l(eH11e 11HCneK!..(11H 3aKa3'l11KOM He CHl1lKaeT 
OTBeTCTBeHHOCTb TIO.l\Pll.l\'ll1Ka 3a ynpaaJJeH11e TE 11 OOC. 
9.4 3aKa3'll1K 11MeeT npaao npoaep!!Th 11 perncTp11poaaTb 
nOKa3aTeJJl1 6e3onacHOCTl1 np0113BO,l\CTBa, KBaJJl1q>l1KaI_\1111, a 
TaKlKe ycJJOBl1JI oxpaHhl Tpy,l\a 11 TeXHl1Kl1 6e3onaCHOCTl1 
Tio.l\pll.l\'ll1Ka. 
9.5 3aKa3'!11K 11MeeT npaBO TIOTpe6osaTh OT Tio,l\p!!,l\'ll1Ka 
elKeMeC!l'lHO coo6maTb o nolKape, B3phrne, .UTTI, 
np0113BO,l\CTBeHHbIX aaap11J1X, HeC'!aCTHbIX CJJy'la!IX 11 aaap11!!X, 
CB!13aHHbIX C 3arp!!3HeH11eM OKpylKaJOl.l{d! cpe,l\hl, a TaKlKe B 
nl1CbMeHHOH cpopMe ,l\OKJla,l(hIBaTh O np11'l11He HeC'laCTHOro 
CJJy'la!I 11 ero ycTpaHeHl111. TiocJJe HeC'JaCTHOrO CJJY'la!I 
3aKa3'll1K 11MeeT npaao yqacTBOBaTh B paccJJe,l\0BaH1111 
HeC'laCTHOro CJJy'la!I cornaCHO COOTBeTCTBYJOI.U11M npaBl1JJaM 11 
coo6maTb o npo11cruecTB1111 BbillleCTOJII.UeMy opraHy . 3aKa3'll1K 
11MeeT npaao HaJJOlKl1Th ruTpacpHbie caHK!..(1111 Ha Tio,l\p!!.l\'ll1Ka 11 
noTpe6oaaTb OT Tio,l\pll.l\'ll1Ka npeKpaTl1Tb pa60ThI ,l\JJ!I 
ycTpaHeHl1!1 nocJJe,l\CTBl1H HeC'!aCTHOro CJJy'laJI ,l\O nOJJHOro 
Y.l\0BJJeTBOpeHl1!1 3aKa3'!11Ka. KpoMe Toro, 3aKa3'll1K 11MeeT 
npaao n0Tpe60BaTb OT TIO,l\p!l.l\'I11Ka B03Mel.1{eHl1!1 y6bITK0B 
3aKa3'll1KY, np11'll1HeHHbIX TIO,l\p!!,l\'ll1KOM. 
9.6 3aKa3'!11K 11MeeT npaao npeKpaTHTh onacHyJO pa6ory 11JJH 
3BaKy11posaTb nepcoHaJJ B 6e3onacHoe MeCTo np11 ycJJoa1111, 
'ITO 3TO MOlKeT yrpolKaTb 6e3onaCHOCTl1 11 3,l\Op0Bbl0 
3KCnJJyaTal..(110HHOro nepCOHaJJa. 
9.7 3aKa3'll1K HMeeT npaso 3anpeT11Tb HaHM nepcoHaJJa 
Tio,l\p!l.l\'ll1Ka, He nporue,Qruero 06yYeH11e no TeXHHKe 
6e3onaCHOCTl1. 3aKa3'IHK HMeeT npaso n0Tpe60BaTh OT 
Tio,l\p!!,l\'ll1Ka 3aMeHl1Th nepCOHaJJ, COCTO!IHl1e 3,l\Op0Bh!I 11JJl1 
yposeHb no,l\r0T0BKl1 no TeXHl1Ke 6e3onaCHOCTl1 KOToporo He 
COOTBeTCTBYIOT Tpe60BaHH!IM. 
9.8 B cJJy'lae, ecJJ11 BO apeM!I CTp011TeJJhCTBa npo1130H.L\YT 
KaK11e-JJ1160 CJJyqa11 3arpJ13HeHH!I oKpylKaJOI.Ueli cpe,l\bI, 
3aKa3'll1K HMeeT npaao noTpe6oaaTb OT Tio,l\p!!.l\'ll1Ka 
HcnpaBHTh noCJJe,l(CTBl1!1 H npoBeCTl1 Ha,l\3op 11 11HCneK!..(11!0 
Mep oxpaHbl OKpylKaJOl.l{HH cpe,l\hl, npe,l\npHHHMaeMbIX 
Tio,l\p!l,l\'IHKOM. ECJJl1 B XO,l\e HHCneK!..(1111 cpe,l\CTBa KOHTpOJJJI 
3arp!!3HeHH!I OKpylKaJOl.l{eli cpe,l\ bl 6y .L\YT npH3HaHhl 
Hecrn6HJJbHbIMH 11 He COOTBeTCTBYJOI.UHMH CTaH,l\apTaM, 
3aKa3'lHK 11MeeT npaao n0Tpe60BaTb OT Tio,l\p!!.l\'ll1Ka 
npeKpaTHTh CTp011TeJJbCTB0 H HaJJOlKHTb llITpacpbl B 
COOTBeTCTBl1H C npaB11JJaMH. TiocJJe np11H!ITl1!1 Mep no 
npe,l\OTBpameHHJO 3arpJ13HeH11!! oKpylKaJOmeli cpe,l\hI, 
CTp011TeJJbCTB0 MOlKeT npO,l\OJllKHThC!I, 11 Tio,l\p!!,l\'ll1K 6epeT Ha 
ce6!! ace y6bITKl1. 
9 .9 3aKa3'!11K 11MeeT npaBO Tpe60BaTh OT Tio,l\p!!,l\'ll1Ka 
3al.l{Hl.l{aTh peKH, BO,l\Hhle HCTO'IHl1KH, lKl1BOTHbIX, pacTeHl1!1 H 
3KOJJOrn'lecKyJO cpe,l\y BHYTPH 11 BOKpyr 06-beKTa. TioCJJe 
3aBeprueHl1!1 CTp011TeJJhCTBa nposep!!eTC!I BOCCTaHOBJ1eH11e 
JJaH,l\lllacprn CTp011TeJJbHOH nJJOl.l{a,l(Kl1 11 np0113B0,l\l1TCJI 
np11eMKa. 3aKa3'!11K ,l\OJJlKeH no,l\n11caTh 3aKJJJO'leH11e no 
oxpaHe OKpylKaJOmeli cpe,l\hI Ha aKTe np11eMK11 . EcJJ11 
3aKJJJO'leH11e oxpaHbI oKpylKaJOI.Ueli cpe,l\hI no nJJOI.Ua,l\Ke 
!IBJJJleTC!I OTp11!..(aTeJJbHhIM, 3aKa3'l11K 11MeeT npaBO He 
onJJa'l11BaTh 11JJl1 Bhl'll1TaTb COOTBeTCTBYIOI.U11e paCXO,l\bl ,l\O Tex 
noo, noKa He 6y,l(eT nony'leHO nOJJOlKl1TeJJhHOe 3aKJJJO'leH11e. 
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9.10 The Owner has the right to request the Contractor to 
implement the HSE management regulations formulated by the 
Owner. The Owner shall request the Contractor to carry out 
rectification and follow-up verification for any deviations in the 
Contractor's HSE management process; supervise and assess 
the Contractor's HSE management work. 

Article 10. The Owner's Obligations 
10.1 The Owner shall seriously implement laws, regulations, 
standards and relevant rules and regulations related to safety 
production, health and environmental protection, the Owner 
shall implement the policy of "Safety first with prevention", 
and refine environmental protection measures and 
environmental risk prevention and control measures and 
communicated to the Contractor. The Owner shall conduct 
regular supervision and inspection. 

10.2 The Owner shall define the scope and safety management 
requirements of the construction operation area to the 
Contractor, and provide the Contractor with the support of the 
safe working conditions specified in the main contract. 

10.3 The Owner shall establish a channel for consultation and 
communication with the Contractor and shall transmit the 
relevant safety management information to the Contractor in a 
timely manner. 
10.4 The Owner shall keep confidential documents and 
materials provided by the Contractor. 

Article 11. The Contractor's Rights 
11.1 In daily operations, the Contractor has the right to refuse 
to execute the instruction or order from the Owner if the Owner 
violates the rules and orders the Contractor to take risks. 

11.2 The Contractor has the right to request the Owner to 
provide the safety conditions and environment that meet the 
needs of construction operations in accordance with the 
contract. 
11.3 In the event of a force majeure incurred that may seriously 
endanger the life safety of the Contractor, the Contractor has 
the right to take necessary measures to avoid such risks. 

11.4 If the Contractor could provide hard evidence, the 
Contractor has the right to refuse to execute the project which is 
against the standard or unapproved by the Owner. 

11.5 The Contractor has the right to conduct safety education 
for the Owner's personnel entering the construction site, and 
has the right to prohibit the Owner's personnel without relevant 
construction or operation qualifications from operating at the 
construction site. 

Article 12. The Contractor's Obligation 
12.1 The Contractor shall strictly implement safety production, 
environmental protection and occupational health laws, 
regulations, standards and safe operating procedures. The 
Contractor shall establish _and improve safety organization and 
production responsibility system, establish and improve the 
HSE management system, identify, evaluate and control 
hazards, and develop Safety monitoring measures for major 

9.10 3aKa3tJHK HMeeT npaso rpe6osaTh OT Tio.up.S1.UtJHKa 
BhmonHemrn Tpe6osam1n 3aKa3tJHKa no ynpaaneH1110 T:6 11 
OOC. 3aKa3tJHK .uonlKeH Tpe6oaaTb OT TI0.up.S1.lltJI1Ka 
11cnpaaneH11e 11 nocne.uy10ru1111 KOHTponb KaK11x-n1160 
OTKJ10HeH11n a npo1..1ecce ynpasneHH.SI T:6 11 OOC Tio.up.S1.lltJHKa; 
KOHTpon11p0BaTb 11 o1..1eH11BaTb pa6oTy no ynpasneHHIO T:6 11 
OOC TI0.up.S1.1ltJI1Ka. 

CTaTbH 10. 06H3aHHOCTH 3aKa3'IHKa 
10.1 3aKa3tJHK )lOJllKeH B nonHOH Mepe co6J1IO)laTb 3aKOHhl, 
HOpMaTHBHble aKTbl, CTaH)lapTbl H COOTBeTCTBY!OIUHe npaa11na 
H HOpMbl, Kaca10ru11ec.S1 TeXHHKH 6e3onaCHOCTH, oxpaHbl 
3.ll0p0Bb.SI H OKpylKaIOruen cpe,llbl, 3aKa3tJHK )lOJllKeH 
ocyruecTBJ1.SITh nOJlHTHKY «nepBOOtJepe,llHOCTH 6e3onaCHOCTH C 
npoqrnnaKTHKOH », a TaKlKe COBepweHCTBOBaTb Mepbl no 
3aIUHTe OKpylKaIOruen cpe,llbl H Mepbl no KOHTpOJl!O H 
npe.uornparueHH!O 3KOJ10rHtJeCKHX pHCKOB H HX )lOBe)leHHe .llO 
CBe)leHH.SI Tio.up.Sl,lltJHKa. 3aKa3tJHK )lOJllKeH npOBO)lHTh 
pery Jl.SlpHblH Ha,ll3op H HHCneKL\HH. 
10.2. 3aKa3tJHK .llOJllKeH onpe.uenHTb Tio.up.SI,lltJHKY 061,eM 11 

Tpe6oaaHH.SI no TeXHHKe 6e3onacHOCTH H oxpaHe TPY .ua B 30He 
CTpOHTenbHhlX pa6oT 11 o6ecnetJHTh Tio.up.Sl,lltJHKa no.ll)leplKKOH 
6e3onaCHblX ycnoBHH Tpy.ua, YKa3aHHhIX B OCHOBHOM 
KOHTpaKTe. 
10.3 3aKa3tJHK )lOJllKeH ycTaHOBHTb KaHaJl )lJl.SI KOHCYJlhTal..lHH 11 

CB.S13H c Tio.up.SI.lltJHKOM H caoeapeMeHHO nepe.uasaTh 
no.up.Sl.ll'IHKY COOTBeTcTBy1oruy10 HHqJOpMal..lH!O no TeXHHKe 
6e3onacHOCTH 11 oxpaHe Tpy.ua. 
10.4 3aKa3tJHK )lOJllKeH xpaHHTh KOHqlH)leH1..111aJ1bHble 
.llOKyMeHThl H MaTepHMhl, npe.uocTaBJ1eHHble Tio.up.SI,lltJHKOM. 

CT3TbH 11. IlpaBa Ilo):{pHA'IHKa 
11 .1 B noace.uHeBHhIX onepa1..111.S1x, Tio.up.Sl.ll'IHK HMeeT npaao 
OTKa3aTb B Bbin0J1HeHHH YKa3aHH.SI HJlH pacnop.SllKeHH.SI 
3aKa3tJHKa, ecnH 3aKa3tJHK HapywaeT npaBHJla 11 Tpe6yeT OT 
Tio.up.Sl.ll'IHKa npHH.SITh Ha ce6.SI pHCKH. 
11.2 Tio.up.Sl.ll'IHK HMeeT npaBO noTpe6osaTh OT 3aKa3tJHKa 
npe.uocTaBHTh 6e3onacHb1e ycnoBH.SI 11 6e3onaetty10 cpe.uy, 
COOTBeTCTBY!OIUHe norpe6HOCT.SIM CTpOHTeJlbHhlX pa6oT a 
COOTBeTCTBHH C KOHTpaKTOM. 
11.3 B cnytJae B03HHKHOBeHH.SI cpopC-MalKOpHblX 
o6CTO.SITeJlbCTB, KOTOpble MoryT cepbe3HO yrpolKaTb 
6e3onaCHOCTH lKH3HH Tio.up.Sl,lltJHKa, Tio.up.Sl.ll'IHK HMeeT npaao 
npHH.SITh He06XO)lHMble Mepbl, tJT06bI H36elKaTh TaKHX pHCKOB. 
11.4 EcnH Tio.up.Sl.ll'IHK MOlKeT npe.uocTaBHTh BeCOMble 
)l0Ka33TeJlbCTBa, Tio.up.Sl,ll'lHK HMeeT npaao OTKaJaTb B 
Bhin0J1HeHHH npoeKTa, KOTOpblH He COOTBeTCTBYeT CTaH.uapTaM 
HJlH He o.uo6peH 3aKa3tJHKOM. 
11.5 Tio.up.Sl.ll'IHK HMeeT npaao npOBO)lHTh HHCTpyKTa)I( no 
TeXHHKe 6e3onacHOCTH )lJl.SI nepCOHana 3aKa3tJHKa, 
Bbe3lKa10ruero Ha cTpOHTenhHYIO nnorua.uKy, 11 HMeeT npaao 
3anpeTHTh nepcoHany 3aKa3tJHKa, He 11Me10rueMy 
COOTBeTCTBYIOIUeH KBaJ1l1qJHKa1..11111 no CTpOHTeJlbCTBY HJlH 
3KCnnyaTa1..11111, pa6oTaTb Ha CTpOHTeJlbHOH nnorua.uKe. 

CTaTbH 12. 06H33HHOCTH TioApHA'IHKa 
12 .1 Tio.up.S1,lltJHK )lOJllKeH HeyKOCHHTeJlbHO co6J1IO)laTb 
3aKOHbl, HOpMbl, CTaH.uapTbl l1 npo1..1e.uyphl TeXHHKH 
6e3onacHOCTH, oxpaHbI 0KpylKa10ruen cpe.UhI 11 rnrneHhI Tpy.ua. 
Tio.up.SI,lltJHK )lOJllKeH C03)laTb l1 ycoaepweHCTBOBaTb CI1CTeMy 
opraHH3al..lHH 6e3onacHOCTI1 I1 npOI13BO)lCTBeHHOH 
OTBeTCTBeHHOCTH, C03)laTb 11 ycoseprueHCTBOBaTb CHCTeMy 
ynpaaneHH.SI T:6 11 OOC, 11.ueHT11cb111..11100BaTh, 01..1eHHTh 11 
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hazard sources, formulate health and safety environment 
samples for construction operation. The Contractor shall be 
equipped with necessary labor protection supplies, and 
configure full-time HSE management personnel and relevant 
engineering and technical personnel. The Contractor shall abide 
by the Owner's HSE regulations if they are working in the 
Owner's area. 

12.2 The Contractor shall prevent, control and eliminate 
occupational hazards and protect the health of employees to 
ensure the safe production of the project. The Contractor is 
obliged to prevent any known medically proven persons with 
occupational contraindications from being assigned to the 
construction work. If the Contractor is found to use the above­
mentioned personnel, the Owner will investigate the 
Contractor's corresponding responsibilities; therefore, the 
Contractor shall be liable for all losses if any accident or 
liability is caused. 

12.3 The Contractor is obliged to organize HSE inspection 
according to regulations, find and take effective measures to 
actively deal with unsafe hidden dangers and major dangers 
during operation, and report to the Owner; the Contractor shall 
reply and confirm any doubts and suggestions raised by the 
Owner and conduct immediate correction and modification 
according to relevant standards and the Owner's requirements. 

12.4 The Contractor is obliged to conduct safety assessment of 
the construction process to eliminate hidden dangers, develop 
preventive measures and HSE plans, HSE operation 
instructions and emergency plans. The Contractor is obliged to 
implement the requirements and recommendations of project 
safety assessment, environmental assessment, occupational 
hazard assessment, soil and water conservation assessment, 
seismic hazard assessment and fire protection specifications, 
etc. 
12.5 The Contractor is responsible for collecting engineering 
dynamic information and HSE information during the entire 
construction process and delivering it to the Owner in time, and 
ensure the authenticity of the information, and timely reporting 
the abnormal information to the Owner. 

12.6 In case of any accident, the Contractor shall actively 
organize emergency rescue and obey the unified command to 
avoid further expansion of the accident and report to the Owner 
as required. 

12.7 The Contractor shall maintain the relevant production 
facilities, equipment and equipment in a safe production state 
and regularly inspected in accordance with relevant regulations. 
The Contractor shall not use any raw materials, device, 
equipment, protective equipment, safety detectors which is 
against national, industry standards and the Owner's 
regulations. 

12.8 Boilers, pressure vessels, lifting appliances and other 
special equipment used in the project shall be registered and 
regularly inspected according to the national special equipment 
management regulations. 

12.9 The Contractor shall conduct safety production education 

KOHTpom,poBaTb onaCHOCTl1, a T3K)l(e pa.3pa6oTaTb Mepbl no 
MOHl1T0p11Hry 6e3onaCHOCTl1 nnH OCHOBHbIX 11CTO'lHl1KOB 
onacHocT11, ccpopMyn11poBaTb o6pa3l.lbI cpenb1 3nopOBbH 11 
6e3onaCHOCTl1 nnH CTp011TenbHblX pa6oT. I1onpHA'l11K non)l(eH 
6bJTb ocHa111eH Heo6xon11MbIM11 cpenCTBaM11 oxpaHbI Tpyna, a 
T3K)l(e ccpopM11pOBaTb lllT3THblH ynpaBneH'leCKl1H nepCOHan no 
TE 11 OOC 11 cooTBeTcrnyI011111i1 11H)l(eHepHo-TexH11'lecK11i1 
nepcoHan. I1onp»n'l11K non)l(eH co6nIOnaTb npaB11na TE 11 
OOC 3aKa.3'll1Ka, ecn11 pa6orneT B 30He 3aKa.J'll1Ka. 
12.2 ITonp»A'lHK non)l(eH npenoTBpa111aTb, KOHTpon11poBaTb 11 
ycTpaHHTb np0113BOACTBeHHbie p11CKH 11 3a11111111aTb 3AOp0Bbe 
pa6oTHl1KOB nnH 06ecne<JeH11H 6e3onacHoro npo113Boncrna 
npoeKTa. I1onp»n'l11K He non)l(eH nonycKaTb Ha.JHa•1eH11e Ha 
CTp011TenbHbie pa60Tbl nI06bIX m-111 C Men111111HCKl1Ml1 
npOTl1BOnOKa.33Hl1HMl1 nn» pa60Tbl. Ecn11 6yneT ycTaHOBneHo, 
'lTO I1onp»A'l11K 11cnonb3yeT BbillleynoM»HYTblH nepCOHan, 
3aKa.3'll1K 6y neT paccnenoBaTb COOTBeTCTBY!Ollll1e 
o6H33HHOCTl1 I1onp»A'l11Ka; cnenoBaTenbHO, I1onp»A'll1K 
noHeCeT OTBeTCTBeHHOCTb 33 BCe y6bITKl1, np11 B03Hl1KHOBeHl111 
KaKoro-n1160 Hec<JaCTHoro cny<Ja» 11n11 o6»3aTenbCTBa. 
12.3 ITonp»nY11K o6H3aH opraH113oBaTb 11HcneK1111IO TE 11 OOC 
B COOTBeTCTBl111 C npas11naM11, HaHTl1 11 np11H»Tb 3cpcpeKT11BHbie 
Mepbl nm1 3KTl1BHOH 6opb6bl C He6e3onaCHblM11 CKpb!TbIMl1 
onaCHOCTHMl1 11 OCHOBHbIMl1 onacHOCT»Ml1 BO BpeM» pa6oT 11 
coo611111Tb 06 3TOM 3aKa.3'll1Ky; I1onp»A'l11K non)l(eH OTBe'laTb 
11 nonrnep)l(naTb nI06b1e COMHeH11» 11 npenno)l(eH11H, 
BbICKa.JaHHbie 3aKa.3'll1KOM, 11 npoBeCTl1 HeMenneHHOe 
11cnpaBneH11e 11 113MeHeHl1» cornaCHO COOTBeTCTBY!Oll.111M 
CTaHnapTaM 11 Tpe6oBaHl1»M 3aKa.3'l11Ka. 
12.4 I1onp»A'l11K o6»3aH npOBOA11Tb 011eHKY 6e3onaCHOCTl1 
npo11ecca CTp011TenbHbIX pa6oT nn» ycTpaHeHl1» CKpb!TbIX 
onaCHOCTeH, pa.3pa60TKl1 npocp11naKTl1'leCKl1X Mep 11 nnaHOB 
TE 11 O_OC, 11HcTpyK1111i1 no TE 11 OOC 11 nnaHOB nei1crn1111 B 
qpe3Bbl'l3HHbIX C11Tya1111Hx. ITonpHA'l11K o6»3aH Bbin0llHHTb 
Tpe60BaH11» 11 peKOMeHna111111 011eHKl1 6e30ITaCHOCTl1 npoeKTa, 
3KOll0fl1'leCKOH 011eHKl1, 011eHKl1 np0113BOACTBeHHbIX 
onaCHOCTeH, 011eHKl1 coxpaHeHl1» nO'lBbl 11 BOA, 011eHKl1 
ceHCMl1'leCKOH onaCHOCTl1 11 npOTl1BOnO)l(apHOH 33lJ.ll1Tbl 11 T.n. 
12.5 I1onp»A'l11K HeceT OTBeTCTBeHHOCTb 33 c6op TeXHl1'leCKOH 
n11HaMl1'leCKOH 11HcpOpMa111111 11 11HcpOpMa111111 TE 11 ooc B 
Te'leH11e Bcero npo11ecca CTpo11TenbCTBa 11 CBOeBpeMeHHYIO ee 
nepenaqy 3aKa.J'll1KY, a TaK)l(e 3a 06ecne<JeH11e nocT0BepHOCT11 
11HcpOpMa111111 11 CBOeBpeMeHHOe npenocTaBneH11e 3aKa.3'll1KY 
11HcpOpMa111111 06 aHOManbHbIX ycnOBl1HX. 
12.6 B cnyqae nI06oi1 aBap1111 ITonp»nY11K non)l(eH aKT11BHO 
opraHl130BaTb aBap11i1Ho-cnacaTenbHb1e pa6oTbI 11 
nOA'l11HHTbC» en11HOMY KOM3HA0B3Hl1I0 BO H36e)l(aH11e 
nanbHei1rnero pacnpocTpaHeH11» aBap1111, 11 coo6111aTb 
3aKa.3'll1KY no Mepe Heo6xon11MOCTl1. 
12.7 ITonpHA'l11K non)l(eH nonnep)l(11BaTb COOTBeTCTBY!Ollll1e 
np0113BOACTBeHHbie MOlJ.IHOCTl111 06opynoBaH11e B 6e30IT3CHOM 
np0113BOACTBeHHOM COCTOHHl111 11 peryn»pHO npoBep»Tb 
cornaCHO COOTBeTCTBYlOll.111M npaB11naM. I1onp»A'll1K He 
non)l(eH 11cnonb30B3Tb KaKoe-n1160 Cblpbe, ycTpOHCTBa, 
06opynoBaH11e, cpencrna 3a11111Tb1, naT'l11K11 6e3onacHocn1, 
KOTOpbie npOTl1BOpe'laT H3l.1110HanbHbIM, OTpacneBblM 
CTaHnapTaM 11 npas11naM 3aKa3'll1Ka. 
12.8 K0Tnb1, cocynb1 non nasneH11eM, nonbeMHbie ycTpoi1crna 
11 npyroe cne1111anbHOe 06opynoBaH11e, 11cnonb3yeMoe B 
npoeKTe, non)l(HbI 6bITb 3aperncTp11poBaHbI 11 pery m1pHo 
npoBep»TbCH B COOTBeTCTBl111 C rocynapCTBeHHblMH 
HOpMaT11BaM11 pa6oTbI co cne1111anbHbIM 06opynosaH11eM. 
12.9 ITonP»A'l11K non)l(eH npOBOA11Tb 11HCTPYKT3)1( no TeXHHKe 
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to operating personnel to ensure that all personnel have the 
corresponding safety awareness and skills, understand the 
relevant HSE rules and regulations and safe operating 
procedures, master the safe operation skills of this position. The 
Contractor be responsible for issuing the related certificate such 
as safety and environmental protection and maintain their 
effectiveness; The Contractor shall equip workers with suitable 
protective equipment and ensure that all personnel have valid 
construction operation qualifications issued by the competent 
national authorities. Special operations personnel should have 
corresponding valid qualification certificates. 

12.10 During the construction operations, the Contractor shall 
carry out pollution prevention and ecological protection 
measures. The disposal treatment and discharge of pollutants 
generated during the operation shall be subject to the treatment 
and disposal methods, discharge methods and discharge 
directions approved by the environmental protection 
administrative department. Contaminants that are prohibited or 
restricted from being discharged shall be recycled or harmlessly 
treated by enterprises or units with relevant qualifications, and 
the pollutant treatment operations shall be tracked and managed 
to avoid pollution accidents. 

12.11 After the completion of the construction, the wastes and 
garbage should be completely removed. After the completion of 
the work, the site will be cleared, the original Iandform and 
vegetation will be restored, and the waste-free project will be 
delivered to the Owner. The Contractor shall be responsible for 
the protection of cultural relics, animals, plants, water sources 
and ecological environment in the construction area. After the 
completion of construction, according to the requirements of 
the Owner, the Contractor shall clean up the working waste 
(sewage, oil, cable, wrapping paper, bags, etc.), domestic 
garbage, etc and apply to the Owner for acceptance. 

12.12 The subcontractor to be employed shall have the 
qualifications for construction and safety of the project and 
shall be approved by the Owner. The approval of the Owner 
shall not exempt the Contractor from taking joint and several 
liability for the actions of the subcontractors. The 
subcontractor's personnel engaged in special operations shall be 
professionally trained and obtain a special operation certificate, 
and the certificate shall be valid . The Contractor shall be 
responsible for the safety responsibility of the subcontractor 
and sign the HSE agreement with the subcontractor. 

12.13 Before performing the main contract, the Contractor shall 
firstly prepare for construction operations or provide technical 
services in accordance with national and industry standards and 
safety management regulations to prevent HSE accidents. 

6e3onacHOCTlf .UJlll pa6orn10mero nepcoHana, 'lT06bI 
rapaHTHpoBaTb, 'lTO Beeb nepcoHan o6na.naeT 
COOTBeTCTBYIOllllfMlf 3HaH!fJ!Mlf If HaBbIKaM!f B OTHOWeH!flf 
6e3onaCHOCTlf, nOH!fMaeT COOTBeTCTBYIOllllfe npaB!fJJa If 

HOpMbI TE If OOC If npoue.nypb1 6e3onacHol1 3KcnnyaTaUlflf , 
ycoBepweHCTBYeT HaBb!Klf 6e3onaCHOH pa60Tbl no 
3aH!fMaeMOH cneu!faJJbHOCTlf .. ITo.npll.ll'llfK HeceT 
OTBeTCTBeHHOCTb 3a ocpopMJJeH!fe COOTBeTCTBYIOllllfX 
cepT!icplfKaTOB, TaK!fX KaK 6e3onaCHOCTb If 3alll!fTa 
0Kpyii<a10me11 cpe.nb1 , If no.DJlepJKHBaeT lfX B .nel1cTBlflf ; 
ITo.npll.ll'llfK .UOJJJKeH o6ecne'l!fTb pa60THl1KOB 
COOTBeTCTBYIOllllfM 3a!lll1THbIM CHapJIJKeH!feM If o6ecne'l!fTb, 
'JT06b1 Beeb nepcOHaJJ 11MeJJ .ne11crny10my10 KBaJJ11cp11KaU!flO 
.UJJJI npoBe.neHl1JI CTpOHTeJJbHbIX pa6oT, BbI.UaHHYJO 
KOMneTeHTHbIMl1 rocy.napcrneHHbIM11 opraHaM!f. Pa60THl1Kl1 
BblllOJJHJIIO!lll1e cneU!faJJbHble pa60Tbl .UOJJ)KHbl !fMeTb 
COOTBeTCTBYJOllllfe .uel1CTB!fTeJlbHble KBaJ11fcjllfKau110HHbie 
cepT11cjllfKaTbl/ Y.UOCTOBepeHl1JI Ha npoBe,UeH11e TaKl1X B11.UOB 
pa6oT. 
12.10 Bo BpeMJI CTµOl1TeJJbHbIX pa6oT I1o.upll,U'll1K .UOJJJKeH 
npHHJITb MepbI no npe.uynpeJK.lleH!fJO 3arpJ13HeH11J1 If 3alll!fTe 
3KOJ10flflf. YTl1Jll13aU11JI 11 y .uaneH11e 3arpl13HJIIO!ll11X BemecTB, 
o6pa3yJO!lll1XCJI B xo.ue pa6oT, .UOJJJKHbl ocymecTBJJJ!TbCJI B 
COOTBeTCTBlfl1 C MeTO,UaMl1 YTl1Jll13aU!flf 11 y.uaneHl1JI, MeTO,UaMl1 
11 11HCTPYKU11JIMl1 no c6pocy, yrneplK.lleHHbIMl1 ynpaBJ1eH11eM 
no oxpaHe OKpyJKa10me11 cpe.UbI. 3arpll3HJIJO!lll1e BemecTBa, 
c6poc KOTOpbIX 3anpemeH 11Jll1 orpaHl1'leH, .UOJJJKHbl 
nepepa6aTbJBaTbCJI lfJ111 6e3Bpe,UHO YTl1Jll1311p0BaTbCJI 
COOTBeTCTBYIOlll11Ml1 cneu11an11311poBaHHb!Mlf npe.unp11l!Tl1J!Mlf 
11Jll1 no.npa3,UeJJeHl1JIM11, nplf 3TOM pa60Tbl no O'll1CTKe 
3arpll3Hl1Tenel1 .UOJlJKHbl OTCJJe)Kl1BaTbCJI 11 KOHTpon11poBaTbCJI 
BO 1136eJKaH11e cnytJaeB 3arpll3HeH11J1. 
12.11 ITocne 3aBepweHHJI CTp011TeJJbCTBa Mycop 11 OTXO.Ubl 
.UOJJJKHbl 6b!Tb noJJHOCTblO y .uaneHbl. ITocne 3aBepweHl1JI pa6oT 
ytJaCTOK .UOJJJKeH 6b!Tb O'll1llleH, 113Ha'laJJbHblH JJaH.nwacjJT 11 

paCTl1TeJlbHOCTb BOCCTaHOBJJeHbl, 11 3KOJ10flf'leCKl1-'ll1CTblH 
npoeKT, He 3arpJ13HJIJOllll1H OKpyJKa10my10 cpe.uy , nepe.naH 
3aKa3'll1KY. I1o.upll.U'l11K HeceT OTBeTCTBeHHOCTb 3a oxpaHy 
KY JlbTypHbIX peJJl1KBl111, )Kl1BOTHbIX, paCTeH1111, BO.UHbIX 
11CTO'JHl1KOB 11 3KOJ10fl1'leCKOH cpe.Ubl B 30He CTp011TeJJbCTBa. 
ITocne 3aBepweHl1JI CTp011TeJJbCTBa, cornaCHO Tµe6oBaHl1JIM 
3aKa3'll1Ka, I1o.upll.U'l11K .UOJJJKeH y .UaJJlfTb Bee 
np0113BO.UCTBeHHbie OTXO.Ubl ( CTO'lHbie BO.Ubl, Maeno, Ka6enb, 
o6epTO'lHYJO 6yMary, MeWK11 11 T . .u.), 6bITOBOH Mycop 11 T.,U. 11 
o6paT!fTbCJI K 3aKa3'll1KY .UJJJI np11eMKl1. 
12.12 Cy6no.upll.ll'll1K, np11BJJeKaeMbIH K BblllOJ1HeH11JO pa6oT, 
.UOJJJKeH 11MeTb KBan11cp11Kau1110 .UJJJI CTp011TeJJbCTBa 11 

6e3onaCHOCTl1 npoeKTa, 11 .UOJJJKeH 6b!Tb o.uo6peH 3aKa3'll1KOM. 
YrnepJK.lleH11e 3aKa3'll1Ka He OCB060JK,UaeT I1o.upll.U'l11Ka OT 
con11.napHOH OTBeTCTBeHHOCTl1 3a .uel1CTBl1JI cy6no.npll.U'l11KOB. 
ITepcoHan cy6no.upJI.U'l11Ka, ytJaCTBYJOlll11H B cneu11anbHbIX 
pa6ornx, .UOJJ)KeH npo11T11 npocpecc110HaJJbHYJO no.uroTOBKY If 

nony'll1Tb cepT11cp11KaT Ha BblllOJJHeH!fe cneu11aJJbHbIX pa6oT, 11 
.uaHHblH cepT11cjl11KaT .UOJJJKeH 6bITb .ue11CTBl1TeJlbHbIM. 
ITo.upll.U'llfK HeCeT OTBeTCTBeHHOCTb 3a 06ecnetJeH11e 
6e3onacHOCT11 cy6no.upJI.U'l11Ka 11 3aKJJJO'laeT cornaweH11e o TE 
11 ooc C cy6no,Upll.ll'll1KOM. 
12.13 ITepe.u BblllOJ1HeH11eM OCHOBHOfO KOHTpaKTa I1o.npll.ll'll1K 
.UOJJJKeH CHatJana no.uroTOBl1TbCJI K CTpo11TeJ1bHbIM pa6oTaM 
11Jll1 npe.uocTaBl1Tb TeXH!f'JeCKl1e ycnyrn B COOTBeTCTBl111 C 
HaU110HaJJbHbIMl1 If OTpacneBbIMl1 CTaH.UapTaM11 11 npaB11J1aM11 
TeXHl1Kl1 6e3onaCHOCTlf .UJJJI npe.noTBpameHl1JI HeC'JaCTHbIX 
CJJV'JaeB Ha npOlf3BO.UCTBe. 
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12.14 The Contractor is obliged to develop emergency plans for 
accidents such as accidental injuries, sudden illness, acute 
poisoning, acute infectious diseases, natural disasters, falling, 
etc., the Contractor shall be equipped with appropriate 
equipment, and shall organize drills. 

12.15 The Contractor shall bear all the liabilities for damages, 
such as fires and other accidents caused by the Contractor's 
fault as well as environmental pollution caused by handling 
such accidents, dismantling damaged materials or other causes, 
and causing damage to personnel and property of the Owner 
and third parties. 

12.16 The Contractor shall do a good job in heatstroke 
prevention and cooling, winter insulation and other work, and 
be responsible for safety production. 

12.17 The Contractor is obliged to purchase accidental injury 
insurance or work injury insurance for all its employees, and 
strictly enforce the China or Uzbekistan insurance requirements 
related to safety production regulations. 

12.18 The Contractor shall be responsible for the safety risks 
and liabilities of equipment, facilities and materials required to 
perform the main contract. If the Owner's property controlled or 
used by the Contractor is damaged or Jost, the Contractor shall 
promptly report to the Owner and bear the losses caused 
thereby. 

12.19 If the Contractor wants to change the environmental 
protection measures and environmental risk prevention and 
control measures, it shall conduct professional technical 
demonstration and may only change it after the Owner has 
approved in writing. 

12.20 During the performance of the contract, if the Contractor 
may jeopardize the third-party in the same operation area. The 
Contractor shall coordinate with the third party, organize joint 
risk identification and formulate risk reduction measures. If 
necessary, the Contractor shall sign Safety Production 
Management Agreement with the third party. In the event of an 
accident causing the Owner or other personal injury or property 
damage, the responsible party shall be liable for damages. 
When the liability between the Contractor and the third party is 
unclear, the Contractor and the third party shall be jointly and 
severally liable for compensation. The Contractor shall not 
transfer the safety responsibility borne to a third party. 

12.21 During the construction operation, the main responsible 
person of the Contractor shall not be Jess than 70% of the time 
of the post, and key personnel shall be prohibited from being 
replaced without the written approval of the Owner. 

Article 13. HSE Inspection and Supervision 
13 .1 The Owner shall supervise and inspect the following items 
of the project contracted by the Contractor in accordance with 
the rel evant Jaws, regulations, standards of the State and local 

12.14 Do.11.pll.ll.'ll1K o6!!3aH pa3pa60TaTb nJJaHbl .11.e11CTBl1l1 B 
'lpe3Bbl'lal1Hb1X c11Tyau11J1X, TaKl1X KaK CJJy'laHHble TpaBMbl, 
BHe3anHbie 3a6onesaH11J1, ocTpb1e OTpasneH11J1, ocTpb1e 
11HcpeKu110HHb1e 3a6onesaH11J1, cT11x1111Hb1e 6e.11.crn11J1, na.11.eH 11J1 
11 T . .11.. Do.11.pll.ll.'ll1K .11.0JJ)l(eH 6b1Tb OCHaI.UeH COOTBCTCTBYJOI.U11M 
06opy.11.osaH11eM 11 nposo.11.11Tb y'leH11J1. 
12.15 Do.11.pll.ll.'ll1K HeCCT nOJJHYJO OTBeTCTBeHHOCTb 3a yI.Uep6, 
TaKOH KaK no)l(apbI 11 .11.pyrne 'lpe3BbI'laHHbie npo11cUJeCTB11J1, 
cny'l11BUJ11eCJ1 no s11He Do.11.pll.D.'l11Ka, a TaK)Ke 3arp!!3HeH11e 
0Kpyl1<a10I.Ue11 cpe.D.bI, BbI3BaHHoe yperym1posaH11eM 
llOCJJe.D.CTBl111 TaKHX 'lpe3BbJ'lal1Hb1X np011CUJeCTBHH, 
.11.eMOHTa)l(eM nospe)K.11.eHH blX MaTepHaJJOB 11JJH no .11.pyrnM 
np11'l11HaM, a TaK)l(e 3a HaHeceH11e yI.Uep6a nepcoHany 11 
HMyI.UeCTBY 3aKa3'lHKa 11 TpeTbHX JJHU. 
12.16 Do.11.pll.ll.'ll1K .11.0JJ)l(eH xopOUlO BblllOJJH!!Tb pa6ory no 
npe.11.ornpameHHIO TeTIJJOBOI'O y .11.apa 11 OXJJa)l(.11.eH11!1, 311MHeH 
H30Jl!IU11H H .11.pyrnM pa6oTaM, a TaK)l(e HeCTH OTBeTCTBeHHOCTb 
3a 6e30TiaCHOCTb I1p0H3B0.ll.CTBa. 
12.17 Do.11.pll.ll.'l11K o6!!3aH np1106pecT11 crpaxosaHHe OT 
HeC'laCTHbIX cny'laes HJJl1 OT HeC'laCTHblX CJJy'laes Ha 
I1p0113B0.D.CTBe .11.Jlll scex CB011X pa60THHK0B H CTporo 
co6JJJO.D.aTb Tpe6osaHH!I CTpaxosaHH!I K11Tal! 11n11 
Y36eKl1CTaHa, CB!13aHHbJe C npas11JJaMH TeXHl1KH 6e3onaCHOCTH 
Ha !1p0H3BO.D.CTBe. 
12.18 Do.11.pll.ll.'ll1K HeceT OTBCTCTBeHHOCTb 3a p11CKl1 
6e3onaCHOCTl1 11 OTBeTCTBeHHOCTb 3a 06opy.11.osaH11e, cpe.11.CTBa 
11 MaTepHaJJbI, Heo6XO.D.HMble .11.Jlll BblllOJJHeHl1ll OCHOBHOro 
KOHTpaKTa. EcJJH HMyI.UeCTBO 3aKa3'll1Ka, KOHTPOJJ11pyeMoe 
HJJH HC!10Jlb3yeMoe Do.11.pll.ll.'ll1KOM, nospe)K.11.eHO HJJH 
yTpa'leHo, Do.11.pll.ll.'ll1K .11.0JJ)l(eH He3aMe.D.JJHTeJJbHO C006I.U11Tb 
3aKa3'll1KY 11 llOHeCTH y6bITKH, Bbl3BaHHbJe 3THM. 
12.19 EcJJH Ilo.11.pll.ll.'ll1K XO'leT H3MeHHTb Mepbl no 3aI.U11Te 
OKpy)l(aJOI.UeH cpe.D.bI 11 MepbI no npe.11.ornpa1.UeH11JO 11 
KOHTpOJJIO 3KOJJOr!1'leCKHX pHCKOB, OH .11.0JJ)l(eH nposeCTl1 
npocpeCCl10HaJJbHYJO TeXHH'leCeyJO .11.eMOHCTpau11JO 11 MO)l(CT 
H3MeHHTb HX TOJJbKO TIOCJJe llHCbMeHHOro o.11.06peHl1ll 
3aKa3'lHKa. 
12.20. Bo speM!I 11cnonHeH11J1 KOHTPaKTa, ecn11 Do.11.pll.ll.'ll1K 
MO)l(eT l10CTaBl1Tb TIO.II. yrpo3y TpeTbe JJHUO B TOH )Ke 30He 
.11.eJ1TeJJbHOCTl1, Do.11.pll.ll.'ll1K .11.0JJ)l(eH KOOp.11.HHHpOBaTb CBOIO 
.11.el!TeJJbHOCTb C TpeTbeH CTOpOHOH, opraHH30BbJBaTb 
COBMeCTHYJO 11.11.eHTl1<pl1KaUHIO pHCKOB 11 pa3pa6oTaTb Mepbl no 
CHH)l(eHHIO pHCKOB. DpH He06X0.11.HMOCTl1 Do.11.pll.ll.'lHK .11.0JJ)l(eH 
no.11.n11caTb CornaUJeH11e o co6nJ0.11.eH1111 TeXHHK11 
6e30TiaCHOCTH H oxpaHbl Tpy.11.a C TpeTbeH CTOpOHOH. B cny'lae 
HectJaCTHOro CJJy'lal!, npH'lHHl1BUJero 3aKa3'lHKY 11JJH TpeTbeMy 
JJHUY TeJJeCHOe nospe)K.ll.eH11e 11JJH MaTepHaJJbHbIH yI.Uep6, 
OTBeTCTBeHHall CTOpoHa HeCCT OTBeTCTBeHHOCTb 3a yI.Uep6. 
EcJJH OTBeTCTBeHHOCTb Me)K.11.y Ilo.11.pll.ll.'lHKOM H TpeTbeH 
CTOpOHOH Hel!CHa, Do.11.pll.D.'lHK H TpeTbll CTOpOHa HecyT 
COJJH.D.apHyJO OTBCTCTBeHHOCTb 3a KOMTieHCaUHJO. Do.11.pll.ll.'ll1K 
He .11.0JJ)l(eH nepe.11.asaTb OTBeTCTBeHHOCTb 3a 6e3onacHOCTb 
TpeTbeH CTOpOHe. 
12.21 Bo speM!I CTpOHTeJJbHbIX pa6oT rnaBHOe OTBCTCTBeHHOe 
JJ11UO Do.11.pll.ll.'ll1Ka .11.0JJ)l(HO HaX0.11.HTbC!! Ha 3aHHMaeMOl1 
.ll.0Jl)l(H0CTl1 He MeHee 70% BpeMeHH, a KJJJO'leBOH nepCOHaJJ He 
MO)l(eT 6b!Tb 3aMeHeH 6e3 n11CbMeHHOro pa3peUJeHl1ll 
3aKa3'lHKa. 

CTaTbH 13. HHcneKUHH H H3A30p 3a TE H OOC 

13 .1 3aKa3'l11K .11.0JJ)l(eH KOHTpon11p0BaTb 11 nposep!!Tb 
BblllOJJHeH11e cne.11.y10I.Ul1X nyHKTOB npoeKTa, 3aKJJJO'leHHOro 
ITO.D.Pll.ll.'ll1KOM cornacHO COOTBCTCTBYIO!l\HM 3aKOHaM, 
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governments. During the inspection process, if an accident or 
potential unsafe behavior or unsafe condition is found, the 
Owner's HSE supervisor (safety supervision, engineering 
supervision, etc.) has the right to issue a Notice of Remediation 
of Hidden Danger to the Contractor and request the Contractor 
to correct within a time limit. 

(a) Safety status of production and construction operations. 

(b) The Contractor implements safety production rules and 
regulations and standards. 
(c) Safety, health, environmental protection facilities, 
equipment use and maintenance. 

(d) Special operations personnel are certified to work. 

(e) The development and implementation of safety and 
environmental protection technical measures (remediation of 
accident hazards), emergency plans and drills. 

(f) The management and use of health, safety and 
environmental warning signs and the PPE of Contractor 
employees. 
(g) Fire equipment and device. 
(h) Other required supervision and inspection items. 
13 .2 The Contractor shall conscientiously carry out routine 
safety production inspection and supervision work according to 
its health, safety and environmental management systems and 
standards, identify hidden dangers and potential unsafe factors , 
and timely formulate safety measures for rectification. The 
Contractor shall notify HSE supervisors of the Owner within 
the reasonable time limit. 

13.3 The Owner's project safety supervision and corresponding 
management personnel have the right to stop the Contractor's 
illegal command and illegal operation in accordance with the 
relevant HSE regulations. If the Contractor refuses to accept 
reasonable supervision and management, the Owner has the 
right to propose to the project competent department to 
terminate the Contractor's construction. 

npaB11J1aM, HOpMaM H CTaH.uapTaM rocy.uapcrna H MeCTHbIX 
opraHoB BnacTH. B xo.ue npoBepKH, B cnyqae o6HapylKemrn 
HectJaCTHOfO cnytJaH HJJH noTeHUHanbHO He6e3onacHoro 
noBe.ueHHH HJJH He6e3onacHoro COCTOHHHH HHCneKTOp TE H 
ooc 3aKa3lJHKa (Ha.U30p 3a TeXHHKOH 6e3onacHOCTH, 
TeXHHlJeCKHH Ha.U30p H T . .u.) HMeeT npaBO BbI.UaTb Tio.upH.UlJHKY 
YBe.UOMneHHe 06 yCTpaHeHHH CKpbITOH onaCHOCTH H 
n0Tpe60BaTb OT Tio.upH.UlJHKa HCnpaBHTb B ycTaHOBJJeHHbIH 
cpoK. 
(a) CoCTOHHHe 6e3onacHOCTH npOH3BO.UCTBa H CTpOHTenbHbIX 
pa6oT. 
(b) no.upH.UlJHK co6mo.uaeT npaBHJJa, HOpMbl H CTaH.UapTbl TE 
npOH3BO.UCTBa. 
(c) .l1cnonb30BaHHe H no.a.aeplKaHHe cpe.ucrn H o6opy.uoBaHHH 
TeXHHKH 6e3onaCHOCTH, oxpaHbl 3.UOpOBbH H OKpylKaIOlUeH 
cpe.UbI. 
(d) TiepcoHan, BbITIOJJHHIOlUHH cneuHanbHbie pa60Tbl 
arreCTOBaH Ha BbITIOJJHeHHe cneuHanbHbIX pa6oT. 
(e) Pa3pa6oTKa H peanH3aUHH TeXHHlJeCKHX Mep 6e3onaCHOCTH 
H 3alUHTbl 0KpylKaJOiuei1 cpe.Ubl (ycTpaHeHHe onaCHOCTeH 
aBapHH), nnaHOB .uettCTBHH B qpe3BbJlJaHHblX CHTyauHHX H 
ytJeHHH. 
f) KOHTPOJlb H HCnOJJb30BaHHe npe.uynpe.UHTeJJbHbIX 3HaKOB no 
oxpaHe Tpy.ua, TeXHHKe 6e3onacHOCTH H oxpaHe OKpylKaJOiuei1 
cpe.Ubl H C.113 pa60THHK0B Tio.upH.UlJHKa. 
(lK) TipOTHBOnOlKapHOe o6opy.uoBaHHe H ycTpOHCTBa. 
(h) ,I(pyrne nyHKTbl, Tpe6yJOLUHe KOHTpOnb H HHCneKUHJO. 
13.2 Tio.upH.UlJHK .uonlKeH .uo6pOC0BeCTH0 BbITIOJJHHTb 
nnaHOBbie pa60Tbl no HHCneKUHH H Ha.U30py 3a 
6e3onaCHOCTblO npOH3BO.UCTBa B COOTBeTCTBHH co CBOHMH 
CHCTeMaMH H CTaH.uapTaMH B o6naCTH oxpaHbl TPY .ua, TeXHHKH 
6e3onacHOCTH H oxpaHbl OKpylKaJOiuei1 cpe.Ubl, Bb!HBJJHTb 
CKpb!TbJe onaCHOCTH H noTeHUHanbHbJe He6e3onaCHbJe 
cpaKTOpbl H CBOeBpeMeHHO npHHHMaTb Mepbl 6e3onaCHOCTH 
.unH YCTPaHeHHH. Tio.upH.UlJHK .uonlKeH yBe.UOMHTb 
HHCneKTopoB TE H ooc 3aKa3lJHKa B pa3yMHbie cpOKH. 
13.3 Ha.113op 3a 6e3onacHOCTbJO npoeKTa H COOTBeTCTBYIOlUHH 
ynpaBneHtJeCKHH nepcoHan 3aKa3lJHKa HMeJOT npaBo 
OCTaHOBHTb He3aKOHHOe PYKOBO.UCTBO Tio.upH.UlJHKa H 
He3aKOHHYJO .ueHTenbHOCTb, cornaCHO COOTBeTCTBYJOlUHM 
npaBHJJaM TE H OOC. EcnH Tio.upH.U'IHK OTKa3bIBaeTCH 
npHHHTb pa3yMHbIH HM30p H PYKOBO.UCTBO, 3aKa3lJHK HMeeT 
npaBO npe.unolKHTb no.uBe.UOMCTBeHHOMY OT.Ueny npoeKTa 
npeKpaTHTb CTPOHTeJJbCTBO Tio.upH.UlJHKa. 

Article 14. Emergency rescue and investigation of accidents CTaTbH 14. ABapuiiuo-cnacaTeJibHbie pa60Tbl H 

14.1 The Contractor shall formulate emergency rescue plans for 
safety, environmental and health accidents, establish an 
emergency rescue system, equip emergency rescue equipment 
and device, and carry out regular maintenance to ensure normal 
operation. 

14.2 In case of occurrence of production safety and 
environmental protection accidents, the relevant personnel of 
the Contractor at the scene of the accident shall immediately 
report to the Contractor's person in charge. After receiving the 
accident report, the person in charge shall promptly take 
effective measures to organize rescue, prevent accidents from 
expanding, and reduce casualties and Property damage and 
accident handling shall meet the requirements of the State and 
the Owner's accident management. In case of serious accidents, 
the Contractor shall reoort to the Owner immediately at the 

paccJie));OBauue uecIJaCTHblX CJiy'laeB 
14.1 Tio.upH.UlJHK .uonlKeH COCTaBl1Tb nnaHbl aBapHHHO-
cnacaTenbHbIX pa6oT npH 'lpe3BbitJaHHbIX c11ryaum1x 
TE1100C, C03.UaTb aBapHHHo-cnacaTemHyJO c11CTeMy, 
yKOMnneKTOBaTb aBap11i1Ho-cnacaTenbHbie cpe.ucrna 11 
o6opy.uoBaHHe, a TaKlKe npOBO.UHTb pery1rnpHoe TeXHHlJeCKOe 
06cnylKHJlaH11e .unH o6ecnetJeHHH HOpManbHOH pa6oTbI. 
14.2 B cnylJae B03Hl1KHOBeHl1H qpe3BbJlJaHHbIX CHTyauHH, 
CBH3aHHbIX c TEHOOC, coorneTcrnyJOiu1111 nepcoHan 
no.upH.UlJHKa, Ha MeCTe npOHCWeCTBHH, .UOJJlKeH HeMe.uneHHO 
coo6LU11Tb 06 3TOM OTBeTCTBeHHOMY JJHUY Tio.upH.UlJHKa. Tiocne 
nonytJeHHH .UOKna.ua O npOHCWeCTBHH, OTBeTCTBeHHOe JJHUO 
.UOJJlKHO He3aMe.UnHTeJJbHO npHHHTb 3cpcpeKTl1BHbie Mepbl .UJJH 
opraHH3aUHH cnacaTenbHbIX pa6oT, npe.uornpaiueHHH 
pacnpoCTpaHeHHH HeClJaCTHbIX cnyqaeB H yMeHbllleHHH 
KOJJHlJeCTBa HeClJaCTHbIX cnylJaeB, a noBpe)K.lleHHe HMylUeCTBa 
H yCTpaHeHHe nocne.UCTBHH aBapHHHOH CHTVaUHH, .uomKHbl 
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time of the accident and shall not intentionally destroy the 
scene of the accident or destroy the relevant evidence. The 
Contractor shall be liable for damages caused by its delay or 
intentional destruction of the scene of the accident or 
destruction of evidence. 

14.3 The Contractor shall be responsible for orgamzmg the 
rescue work of the accident. The Owner shall support and 
cooperate with the accident rescue and provide convenient 
conditions. Accident emergency rescue and rescue expenses 
shall be borne by the responsible paiiy . 

14.4 In the event of a safety accident occurring during the 
performance of the main contract, the accident shall be 
investigated, and the responsibility shall be determined in 
accordance with the relevant provisions of the State and the 
Owner's accident investigation. 

14.5 The Contractor shall cooperate with relevant government 
departments in the investigation and handling of personnel fatal 
accidents. On the basis of finding out the reasons and 
distinguishing the responsibilities, the Contractor shall handle 
the investigation and handling opinions submitted by the 
investigation team and copy the "Employee Death Accident 
Investigation Report" to the Owner. 

14.6 If the Contractor has serious environmental pollution 
accidents such as toxic gas leakage, it shall immediately 
evacuate the surrounding personnel and report to the local 
government and the Owner for emergency rescue. At the same 
time, a joint accident investigation team with the Owner should 
be established to investigate and handle the accident. 

14.7 The Owner shall investigate the Contractor's accidents 
during the construction of the project. If the Contractor is found 
to have HSE problems or hidden dangers, the Owner shall have 
the right to order the Contractor to stop the construction work 
until the contract is terminated according to law and 
compensate the Owner for the corresponding losses. 

14.8 In the event of a normal environmental pollution accident, 
the Contractor shall promptly control it. If necessary, it shall 
stop work to control the polluted environment, and report the 
cause of the pollution accident and the treatment measures and 
treatment effects to the Owner for review. 

Article 15. Safety production information report 

In order to achieve safe production and strengthen the 
management of engineering and production information, the 
Contractor shall report to the Owner on the safety of production 
information and environmental protection as well as the project 
dynamics and production information. The specific work 
content and reporting time shall be determined by the Owner. 

COOTBeTCTBOBaTb Tpe60BaHl1.S1M rocynapcTBa 11 3aKaJql1Ka no 
n11KB11na111rn nocnencTBl1H aBap1111 . B cnyqae cepbe3HbIX 
aBap1111, ITonp.SI)lql1K )lOfl)l(eH C006ll.\11Tb 3aKaJq11Ky 
HeMenneHHO B MOMeHT aBap1111, 11 He )lOfl)l(eH npenHaMepeHHO 
YHl1qTO)l(aTb MeCTO npo11cweCTBl1.SI 11n11 yH11qTQ)l(aTb 
COOTBeTCTBYIOll.\11e )lOKa3aTenbCTBa. ITonp.S1.z:tq11K HeCeT 
OTBeTCTBeHHOCTb 3a ymep6, Bbl3BaHHblH ero 3a,Ltep)l(KOH 11n11 
YMbIWneHHbIM yH11qTO)l(eH11eM MeCTa npo11cweCTBl1R 11n11 
yH11qTO)l(eH11eM )l0Ka3aTenbCTB. 
14.3 ITonpRJlql1K HeCeT OTBeTCTBeHHOCTb 3a opraH113au1110 
cnacaTenbHbIX pa6oT np11 aBap1111. 3aKaJq11K non)l(eH 
no.nnep)l(11BaTb 11 COTPYJlHl1LJaTb c aBap1111Ho-cnacaTenbHOH 
cny)l(60H 11 06ecneq11Tb COOTBeTCTBYIOll.\11e ycnOBl1.SI. 
ABap1111Ho-cnacaTenbHb1e pa6oTbI 11 pacxo)lbI HeceT 
OTBeTCTBeHHa.SI CTOpOHa. 
14.4 B cnyqae npo11cwecTB11.S1, CB.SI3aHHOro c 6e3onacHOCTblO, 
npo113owenwero BO BpeM.SI Bb!IlOnHeHl1.SI OCHOBHOro 
KOHTpaKTa, ttecqaCTHbIH cnyqa11 )lOfl)l(eH 6b!Tb paccne,LtOBaH, 11 
orneTCTBeHHOCTb non)l(Ha 6bITb onpenenetta cornactto 
COOTBeTCTBYIOll.\11M nono)l(eH11.SIM rocynapCTBa 11 
paccnen0BaH11.S1 ttecqaCTttoro cny"IM 3aKa3"111Ka. 
14.5 ITonp.SIJl'll1K non)l(ett coTpyntt11qaTb c coorneTcrny10m11M11 
rocynapcTBeHHbIMl1 Be)lOMCTBaMl1 B paccne)lOBaHl111 11 
ycTpaHeHl111 nocne)lCTBl1H HeC'laCTHbIX cnyqaeB co 
CMepTenbHbIM 11CXO)l0M. Ha OCH0BaHl1l1 Bb!HCHeHl1.SI np11"111H 11 
onpeneneHl1.SI OTBeTCTBeHHOCTl1, ITonp.SIJl'll1K )lOfl)l(eH 
paccMOTpeTb pe3y flbTaTbI paccnen0Batt11.S1 11 3aKnI0'leH11e no 
ycTpaHeHl1!0 nocne)lCTBl1H aBap11HHOH c11Tyau1111, 
npencTaBneHHbie rpynnoli no paccnen0BaH1110, 11 HanpaBl1Tb 
KOnl1IO «OTqeTa O paccnen0BaHl1l1 HeC'laCTHOro cny'la.SI Ha 
np0113BO)lCTBe» 3aKaJq11Ky. 
14.6 Ecn11 y ITonp.SIJl'll1Ka 11Me10TC.S1 cepbe3Hb1e c11ryau1111, 
CB.S13aHHbie C 3arp.S13HeH11eM OKpy)l(aIOll_\eH cpe)lbl, TaK11e KaK 
yTe"IKa TOKC11"1Hb!X ra30B, OH )lOfl)l(eH HeMenneHHO 
3BaKy11p0BaTb OKpy)l(a!Oll.\1111 nepcoHan 11 C006ll.\11Tb 06 3TOM 
MeCTHOMY npaBl1TenbCTBY 11 3aKa3"111KY )lfl.SI OKa3aHl1.SI 
3KCTpeHHOH noMOll.\11. B TO )Ke BpeM.SI )l0fl)l(Ha 6hITb C03)laHa 
COBMeCTHa.SI c 3aKa3"111KOM rpynna no paccnen0BaH1110 
npo11cwecTBl1H, nn.SI paccnen0BaH11.S1 11 paccMOTPeH11.S1 
C11Tyau1111. 
14.7 3aKa3"111K non)l(eH paccnenoBaTb HecqacTHbie cnyqa11 
ITo.npM"111Ka BO BpeM.SI CTp011TenbCTBa npoeKTa. Ecn11 y 
ITonp.S1nq11Ka o6Hapy)l(eHbI npo6neMbI c TE 11 OOC 11n11 
CKpb!Tble onacHOCTl1, 3aKa3"111K 11MeeT npaBO np11Ka3aTb 
ITonp.SI)l'll1KY npeKpaTl1Tb CTp011TenbHbie pa60TbI, noKa 
KOHTpaKT He 6yneT paCTOprttyT B COOTBeTCTBl111 C 3aKOHOM, 11 
B03MeCTl1Tb 3aKa3ql1KY COOTBeTCTBYIOll.\11e y6hITKl1. 
14.8 B cnyqae 06b1"1HOro 3arp.S13HeH11.S1 oKpy)l(aIOll.\eH cpe)lbI 
ITonpMq11K non)l(eH He3aMenn11TenbHO ero 
npOKOHTpon11p0BaTb. B cnyqae He06XO)ll1MOCTl1, OH )lOfl)l(eH 
npeKpaTl1Tb pa6oTy no KOHTpOnlO 3arp.S13HeHHOH OKpy)l(alQll_\eH 
cpe)lbl 11 C006ll.\11Tb Bna.nenbUY O np11"111He aBap1111, CB.S13aHHOH 
c 3arp.S13HeH11eM, a TaK )Keo Mepax 11 pe3ynbTaTax ycTpaHeH11.S1 . 

CTaTLH 15. HuitiopMaUHOHHLIH OPieT no 6e30D3CHOMY 
Dp0H3B0LICTBY 
B uen.Six o6ecneqemrn 6e3onaettoro npo113BOJl~TBa 11 yc11nett11.S1 
ynpaBneHl1.SI 11H)l(eHepHOH 11 np0113BO)lCTBeHHOH 
l1HqJOpMau11eif, ITonp.SIJl'll1K Jl0fl)l(eH OT'll1TbIBaTbC.SI nepen 
3aKa3"111KOM O 6e3onaCHOCTl1 np0113BO)lCTBeHHOH l1H<pOpMau1111 
11 3am11Te OKpy)l(a!Oll.\eH cpe)lbI , a TaK )Ke o n11ttaM11Ke npoeKTa 
11 np0113BO)lCTBeHHOH l1HqJOpMau1111. KoHKpeTHOe co.nep)l(att11e 
pa60Tbl 11 BpeM.SI OT'leTHOCTl1 onpenen.SIIOTC.SI 3aKa3"111KOM. 
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Article 16. Liability for breach of agreement and handling 

16.1 If either the Owner or the Contractor violates the HSE 
agreement requirements but does not cause accidents and 
economic losses, the defaulting party shall promptly rectify or 
take other remedial measures. 

16.2 If the Owner fails to perform the obligations stipulated in 
Article IO and causes an accident and affects the construction 
progress, the Owner shall also compensate to the Contractor for 
the losses incurred and extend the working period accordingly. 

16.3 If the Contractor fails to complete the rectification on time 
according to the Notice of Hidden Danger Rehabilitation issued 
by the Owner, the Contractor shall pay the Owner a penalty of 
USD 1000 each time. If the Contractor shall not rectify or 
eliminate the damages after the Contractor has paid the 
liquidated damages, the Owner may order the Contractor to 
stop work and rectify and the resulting loss of work stoppage 
and rectification expenses shall be borne by the Contractor, and 
the work stoppage will not be extended. If after the work 
stoppage, the Contractor has not yet carried out rectification 
measures and still cannot meet the requirements of the Notice 
of Hidden Danger Rehabilitation or the contractually agreed 
standard, the Owner may unilaterally terminate the main 
contract, and the losses shall be borne by the Contractor. 

16.4 The Contractor shall bear full responsibility for 
environmental pollution or ecological damage caused by the 
Contractor, and compensate the Owner for the losses suffered. 

16.5 The Contractor shall be responsible for the HSE accident 
caused by the Contractor's failure to comply with the on-site 
safety management, over-specified areas, and over-specified 
time limit operations, and shall be responsible for compensation 
for losses. 
16.6 After the Contractor has an accident, fraudulent, 
concealed, late or false reports, after verification, the Contractor 
shall pay the Owner a liquidated damage of USD 1,000 each 
time. If the circumstances are serious, the qualification of the 
Contractor to enter the Owner's market will be cancelled. 

16.7 If the Contractor fails to organize production according to 
the Owner's safety production and environmental protection 
regulations, or fails to provide the Owner with HSE statements, 
project dynamic information, safety production information and 
other engineering related documents in time according to the 
provisions of this agreement. For each occurrence occurs, the 
Contractor shall pay the Owner a penalty of USD 1,000. In the 
event of a major accident, the Contractor shall bear all losses. 

16.8 The Contractor shall promptly rectify the hidden dangers 
discovered by the competent government department or by the 
Owner during the inspection without delay. The consequences 
caused by the failure of timely rectification shall be borne by 
the Contractor. The fines issued by the competent authorities of 
the State Government and the safety and environmental 

CTaTh!I 16. 0TBeTCTBeHHOCTh 3a uapyweuue corJJaweHH!I 
H ucnpaBJJeuue 
16.1 Ecm, 3aKa3'-111K 11n11 no.np51L\'-111K HapywaeT Tpe6oaaH1151 
corJiaweHm1 no TE 11 OOC, 11 TaKoe uapyweu11e He np11ao,1111T 
K HeC'-!aCTHblM cny'-la51M 11 3KOHOMl1'-!eCKl1M noTep51M, CTOpOHa, 
Hapyw11awa51 o6513aTeJJbCTBa, .nom1rna He3aMe.nn11TeJibHO 
11cnpaa11Tb 11n11 np11H51Tb .npyrne MepbI no ycTpaHeHmo 
HapyweH1151. 
16.2 Ecn11 3aKa3'-111K He BblIIOJJH5leT o6513aHHOCTl1, 
npe.nycMOTpeHHbie B CTaTbe 10, co3,11aeT aaap11i1Hb1e cny'-!a11 11 
OKa3bIBaeT ueraTl1BHOe B03.[(eHCTBl1e Ha XO.[( CTp011TeJ1bCTBa, 
3aKa3'-111K TaK)Ke J(OJJ)KeH B03MeCTl1Tb no.np51,11'-111KY y6bITKl1 11, 
COOTBeTCTBeHHO, np0,11Jll1Tb cpoK pa6oT. 
16 .3 Ecn11 no.np51,11'-111K He 11cnpaa11n caoespeMeHHO 
He.[(OCTaTKl1, B COOTBeTCTBl111 C Yae,110MJ1eH11eM O KOppeKI.11111 
CKpbITOH onaCHOCTl1, BbI.[(aHHblM 3aKa3'-111KOM, no.np51,11'-111K 
.[(OJI)KeH onJJaT!1Tb 3aKa3'-111KY lllTpacp a pa3Mepe 1000 
.nonnapoa ClllA, 3a Ka)K.[(bIH cny'-lai1 . Ecn11 no.np51L\'-111K He 
ycTpaH11T 11n11 He 11cnpaa11T noape)KJ(eH1151/He,11ocTaTK11 nocne 
Toro, KaK B03MeCTl1T y6bITKl1, 3aKa3'-111K MO)KeT np11Ka3aTb 
no.npM'-111KY npeKparnTb pa6ory 11 ycTpaH11Tb He11cnpaBHOCTb, 
11 B pe3yJJbTaTe pacxo,11b1 Ha npeKpaI11eH11e pa6oTbI 11 

yCTpaHeH11e 6y.nyT noKpbITbl no.np51J('-111KOM, 11 nepepbIB B 
pa6oTe He 6y .neT npo.nneH. Ecn11 nocne OCTaHOBKl1 pa6oTbI 
no.np51,11'-111K ell.le He Bbin0JJHl1JI MepbI no 11cnpasneHmo 
nOJJO)KeHl151 11 ace ell.le He MO)KeT BblIIOJJHl1Tb Tpe6oBaHl151 
Yae.noMJieHl151 0 KoppeKI.11111 CKpbITOH onaCHOCTl1 11Jll1 
COrJiaCOBaHHOro a .noroaope CTaH.napTa, 3aKa3'-111K MO)KeT a 
0.[(HOCTOpOHHeM nop51,11Ke pacToprHyTb OCHOBHOH .norosop, 11 
yfaITKl1 6y,11yT noKpb!Tbl 3a C'-leT Do,11p51,11'-111Ka. 
16.4 no.np51,11'-111K HeceT noJJHYIO OTBeTCTBeHHOCTb 3a 
3arp513HeH11e OKpy)Ka10I11ei1 cpe,11b1 11n11 3KOJJOrn'-!ecK1111 yI11ep6, 
np!11rnHeHHbIH no.np51,11'-111KOM, 11 B03MeI11aeT 3aKa3'-111KY 
noHeceHHbie y6hITKl1. 
16.5 no.np51,11'-111K HeCeT OTBeTCTBeHHOCTb 3a HeC'-!aCTHblH 
cny'-lai1 B o6nacrn TE 11 OOC, BbI3BaHHbIH Heco6n10,11eH11eM 
no.np51J:\'-ll1KOM Mep no 06ecne'-leH1110 6e3onacHocrn Ha 
nJJOll.\a,[\Ke, caepxHOpMaTl1BHbIX 30H 11 pa6oT C npeBbillleH11eM 
cpOKOB, 11 HeceT OTBeTCTBeHHOCTb 3a KOMneHCaI.111!0 noTepb. 
16.6 Dp11 06Hapy)KeH1111 y no.np51,11'-l11Ka HeC'-!aCTHbIX cnyqaea, 
CqJaJJbC11qJ111.111pOBaHHbIX, COKpb!TbIX, 3an03.[(aJJbIX 11Jll1 JlO)l(HblX 
coo6I11eH1111, nocne nposepK11, no.np51L\'-111K .non)KeH 6y .neT 
BbmJ1aT11Tb 3aKa3'-111KY ueycrni1Ky B pa3Mepe 1000 .nonnapoa 
CWA, 3a Ka)KJ(bIH cny'-!aH. Ecn11 o6cT051TeJJbCTBa cepbe3Hbie, 
KBaJJl1qJl1KaI.1l151 no.np51J('-111Ka .[(Jl51 BXO.[(a Ha pbIHOK 3aKa3'-111Ka 
6y .neT OTMeHeHa. 
16.7 Ecn11 no.np51,11'-111K ue MO)KeT opraHI130BaTb np0113BO.[(CTBO 
B COOTBeTCTBl111 C npaB11J1aM11 6e3onacHOCTl1 np0113BO.[(CTBa 11 
oxpaHbI 0Kpy)Ka10I11e11 cpe,11b1 3aKa3'-111Ka 11n11 He npe.nocTaB11T 
3aKa3'-111KY 11ucTpyK111111 no TE 11 OOC, ,1111HaM11'-!eCKY10 
11ucpopMa111110 O npoeKTe, 11HcpopMal.ll1!0 O 6e3onaCHOCT!1 
np0113BOJ(CTBa 11 .npyrne TeXHl1'-1eCK11e .[(OKyMeHTbl B 
COOTBeTCTBl111 C noJJO)KeH1151Ml1 HaCT051ll.lero cornaweHl151. 3a 
Ka)KJ(oe npo11cwecTa11e no.np51L\'-111K BbmJia'-l11aaeT 3aKa3'-111KY 
WTpacp B pa3Mepe 1000 .nonnapoa CWA. B cny'-!ae KpynHOM 
aaap1111 no.np51J:\'-ll1K ueceT ace y6b1TK11. 
16.8 no.np51,11'-111K .[(OJJ)KeH He3aMe.[(JJl1TeJJbHO ycTpaHl1Tb 
CKpb!Tbie onaCHOCTl1, o6Hapy)KeHHbie KOMileTeHTHbIM 
rocy .napcTBeHHblM Be.[(OMCTBOM 11Jll1 3aKa3'-111KOM BO BpeM51 
npoaepK11. 0TBeTCTBeHHOCTb 3a IlOCJJe.[(CTBl151, BbI3BaHHbie 
HecaoeapeMeHHbIM 11cnpasneH11eM, HeceT no.np51L\'-111K. 
lliTpacpbl, HaJJaraeMbie KOMileTeHTHbIMl1 rocy .napCTBeHHbIMl1 
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protection deductions issued by the Owner shall be settled at 
the time of project final settlement. 

Article 17. Force Majeure 
17.1 The term "force majeure events" as used in this agreement 
refers to objective situations that the parties under the contract 
cannot foresee, avoid, or overcome, including but not limited to 
earthquakes, floods, lightning strikes, snowstorms, wars, 
terrorist attacks, civil strife, serious threats to health or safety , 
fire and extreme weather. 

17 .2 If the parties or any party is unable to perform their 
contractual obligations due to force majeure, the party affected 
by force majeure shall take effective measures to minimize or 
reduce the losses and minimize the losses; and after the 
occurrence of force majeure inform the other party in writing 
within 24 hours, and provide valid documents to the other party 
within 10 days thereafter. 

17 .3 If the agreement cannot be performed due to force 
majeure, part or all of the liability shall be exempted according 
to the influence of force majeure, except as otherwise stipulated 
by law. In the event of a delay in performance a force majeure 
event during the delay in performance will result in the delay in 
performing the contractual obligations of the performing party. 
Under such circumstances, the delaying party cannot be 
excused from the event of force majeure. 

17 .4 The loss caused by the inability to perform the contract on 
time due to force majeure or the failure to perform shall be 
borne by both parties. If one party fails to complete its 
obligation to notify or fails to take measures to avoid or reduce 
losses, it shall bear corresponding liability for the loss. If the 
contract is suspended due to the influence of force majeure 
[sixty (60)] days or more, the two parties shall continue to 
perform the contract for negotiation. If the negotiation fails, 
both parties have the right to terminate the contract. When a 
party terminates this contract for the above reasons, it shall 
notify the other party in writing. This contract is terminated 
when the notice is served on the other party. 

Article 18. Settlement of Disputes 
In the event of a dispute arising from the performance of this 
contract, it shall be settled in the manner agreed upon by the 
main contract signed by both parties. 

Article 19. Notification 
Any notice relating to this agreement shall in principle be made 
in writing and shall be sent by a party to this agreement by 
special person, by fax, by e-mail or by post. If the notice is 
delivered by hand, it shall be deemed to be served at the time of 
delivery; if it is sent by fax, it shall be deemed to have been 
served when the sender's fax machine indicates that the fax has 
been sent; if it is sent by mail or SMS, it shall be in the sender's 

opraHaM11 11 y .11epJKaHl1ll 3aKa3°rnKa no TeXHl1Ke 6e3onaCHOCTH 
11 oxpaHe OKpyJKa101uei1 cpe,11br, no.11neJKall.111e ynnaTe, .UOJJJKHbI 
6b!Tb yperyn11p0BaHbl BO BpeMl! OKOH'-!aTeJJbHOrO pac'-!eTa no 
npoeKTy. 

CTaTbH 17. <l>opc-Ma?Kop 
17. I TepMHH <«popc-MaJKopHbre o6CTOl!TeJJbCTBa», 
11cnOJJb3yeMblH B H8CTOllll.leM cornarneHl111, OTHOCl1TCll K 
o6beKT11BHb1M Cl1TY8U11l!M, KOTOpbie CTOpOHbl no .uorosopy He 
MoryT npe.11s11,11eTb, H36eJKaTb 11n11 npeo.uoneTb, BKJJJO'-!all, 
nOM11MO npoqero, 3eMJJeTpllCeHl1ll, H8BO,l1HeH11l1, MOJJHl111, 
CHe)l(Hbre 6yp11, BOHHbl, Teppop11cT11'-!eCK11e 8KTbl, 
rpaJK,11aHcK11e 6ecnopl!./1Kl1, cepbe3Hhre yrpo3bI 3.UOpOBhJO HJJ11 
6e3onaCHOCTl1, noJKapbl 11 3KCTpeMaJJbHble noro,11Hble ycnOBl1ll. 
17 .2 EcJJH CTOpOHbl 11Jll1 KaKaH-J11160 113 CTOpOH He MoryT 
Bb!TIOJJHl1Tb CBOH .uorosopHble o6J'l3aTeJJbCTBa 113-3a cpopc­
MaJKOpHbIX o6CTOJ'!TeJJbCTB, CTOpOHa, 3aTpOHyTal! cpopc­
MaJKOpHblM11 o6CTOl!TeJJbCTBaMH, .110JlJKHa np11Hl1Tb 
3cpcpeKTl1BHble Mepbl ,11Jlll Ml1H11M1138U1111 11Jll1 yMeHbllleHl1ll 
noTepb; 11 noCJJe HacrynneHl1ll cpopc-MaJKopHblX 
o6CTOJ'!TeJJbCTB n11CbMeHHO yse,110MHTb .11pyry10 CTOpOHY B 
Te'-!eH11e 24 qacos 11 npe.11ocTaB11Tb no.11TsepJK.11aIOll.111e 
,110KyMeHThI .upyroi1 cTOpoHe B Te'-!eH11e 10 ,11Hei1 nocne :noro. 
17 .3 Ecn11 cornarneH11e He MOJKeT 6hITb BblTIOJJHeHO 113-3a 
cpopC-MaJKOpHblX o6cTOJ'!TeJJbCTB, '-!8CTb 11Jll1 see 
06ll38TeJJbCTBa .110JllKHbl 6h!Tb OCB060JK.11eHbl B 38Bl1Cl1MOCTl1 OT 
BJ111l1Hl1ll cpopc-MaJKO])HblX o6CTOl!TeJJbCTB, ecn11 11HOe He 
npe.uycMOTpeHO 38KOHOM. <l>opc-MaJKOpHble o6CTOJ'!TeJlbCTBa, B 
cnyqae 3a.uepJKKl1 11cnOJJHeHl1ll, np11se.11yT K 3a.11epJKKe 
BblTIOJJHeHl1ll .uorOBOpHblX o6l!3aTeJJbCTB 11cnoJJHll!Oll.leH 
CTOpOHbL Ilp11 TaKl1X o6CTOl!TeJJbCTBax 3a.uepJKHBa!Oll.18li 
CTOpOHa He MOJKeT 6bITb OCB060JK.11eHa OT cpopc-MaJKopHbIX 
o6CTOJ'!TeJJbCTB. 
17.4 Y6b!TKl1, Bbl3BaHHbie HeB03M0lKH0CTb!O Bb!TIOJJHl1Tb 
.uorosop B cpOK 113-3a cpopc-MaJKOpHblX o6CTOl!TeJJbCTB 11Jll1 
He11cnOJJHeHl1ll, HecyT o6e CTOpOHbl. Ecn11 0,11Ha 113 CTOpOH He 
BblTIOJJHlleT CBOe 06ll38TeJJbCTB0 no yse,110MJ1eHl1IO 11Jll1 He 
np11H11MaeT Mep no npe.11ornpall.leH11IO 11n11 yMeHbllleH11IO 
y6hITK0B, OHa HeCeT COOTBeTCTBY!Oll.lY!O OTBeTCTBeHHOCTb 3a 
y6hITOK. Ecn11 KOHTpaKT np110CTaH8BJll1B8eTCll 113-38 BJ1Hl1Hl1ll 
cpopC-MaJKOpHblX o6cTOJ'!TeJJbCTB Ha [rneCTb,11eCl!T (60)] ,11HeH 
11Jll1 6onee, o6e CTOpOHbl npO.UOJJJKaJOT BblTIOJlHllTb .uorosop 
.UJJll se,11eH11ll neperosopoB. Ecn11 neperosophr He y.11a10TcH, o6e 
cTOpOHhI 11MeI0T npaso pacroprnyTh .uorosop. Kor.ua o,11Ha 113 
CTopoH npeKpall.laeT .11eikTB11e HaCTOllll.lero .uorosopa no 
BbillleyKa38HHblM np11'-!11HaM, OHa yse,110MJJlleT 06 3TOM .11pyry10 
CTOpOHY s nl1CbMeHHOM Bl1,11e. 3TOT .uorosop npeKpall.laeTCll, 
Kor.ua yse,110MneH11e HanpaBJJlleTCll .upyroi1 cTopoHe. 

CTaTbH 18. YperyJiuposauue cnopos 
B cnyqae B03Hl1KHOBeHl1ll cnopa B CBl1311 C 11cnoJJHeHHeM 
H8CTOJ'lll.lero .uorosopa, OH ,110JllKeH 6b!Tb yperyn11p0BaH B 
nopl!.UKe, cornacosaHHOM OCHOBHhIM KOHrpaKTOM, 
no.11n11caHHblM 06e11M11 CTOpOH8Ml1. 

CTaTbH 19. YseL10MJieuue 
J1106oe yse,110MneH11e, OTHOCllll.leecll K 3TOMY cornaweH11IO, 
,110JllKHO 6bITb, B o6J'l3aTeJJbHOM nopl!,11Ke, c.uenaHO B 
n11CbMeHHOH cpopMe 11 ,110JllKHO 6bITb ornpaBJJeHO O.UHOH H3 
CTOpOH HaCTOllll.lero cornaweHl1ll cneuHaJJbHblM JJHUOM, no 
cpaKcy, 3JleKTpOHHOH nO'-!Te 11Jll1 no nO'-!Te. Ecn11 yse,110MJJeH11e 
.UOCTaBJJeHO spy'-!HY!O, OHO C'-!HTaeTCll ./10CT8BJJeHHblM B 
MOMeHT ,110CTaBK11; eCJJl1 OHO OTnpaBJJeHo no cj)aKCY ' C'-!HTaeTCll, 
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mailbox or The mobile phone di splays the mail and tex t 

message as sent when it is sent; if it is sent by post and is 
deemed to be delivered on the third working day after the mail 

is sent. Any notice will be effective as soon as it is delivered. 

In an emergency, one party may give a verbal notice, which has 

the same legal effect as the written notice, and the receiving 

party shall treat it as soon as it is received, but the notifying 
party shall make a written notification within 24 hours with 

relevant content. The notification method in case of emergency 

is subject to the agreement of the main contract. 

Article 20. Agreement validity and others 
20.1 This Agreement shall take effect from the date on which 

both (legal representative/responsible person] or its authorized 

representative sign and affix the [seal/contract special seal). 

20.2 The parties may sign a written supplemental agreement 

regarding any other issues not covered in this agreement. In 

case the supplementary agreement is inconsistent with the 

content of this contract, the supplemental agreement shall be 

prevailing. 

f-H JlJo lbirnrya 
f eHepaJibHbIH .ll:Hp 

t.JTO OHO 6b!JJO )lOCTaBJJeHO B TO BpeM51, KOTOpoe YKa3bIBaeT 

cpaKCHMHJlbHb!H annapaT OTnpaBHTeJJ51; eCJJH OHO OTnpaBJJeHO 
no TIOt.JTe HJIH B BH)le SMS-coo6meHH51, TO OHO C1.JHTaeTC51 

)lOCTaBJJeHHb!M KOf)la B TIOt.JTOBOM 51ll.1HKe OTnpaBHTeJJ51 HJIH Ha 

M06HJJbHOM TeJJecpoHe TIO"lTOBOe coo6me~me HJIH TeKCTOBOe 

coo6meH11e OTo6pa)l(aeTC51 KaK oTnpaBJJeHHoe; ecn11 

yse)lOMJieHHe OTnpaBJI51eTC51 no TIO'!Te, OHO C1.JHTaeTC51 

)lOCTaBJieHHbIM Ha TpeTHH pa60t.JHH )leHb nocne OTnpaBKH 
TIHCbMa. Jho6oe yBe)lOMJJeHHe BCTynaeT s CHJIY B MOMeHT ero 

)lOCTaBKH. 

B CJ1y1.Jae Kpai1HeH Heo6XO)lHMOCTH O)lHa CTOpoHa MO)l(eT )laTb 

YCTHOe yBe)lOMJJeHHe, KOTopoe HMeeT TY )Ke mpH)lHt.JeCKYffi 

CHJJY, t.JTO H TIHCbMeHHOe yBe)lOMJleHHe, H npHHHMaffi[UM 

CTOpOHa )lOJl)l(Ha OTpearnpoBaTb Ha Hero, KaK TOJlbKO OHO 
nonyt.JeHo, npH 3TOM yse)lOMJ!Jlffi[Ua51 CTOpOHa )lOJl)l(Ha 

HanpaBHTb TIHCbMeHHOe yse)lOMJieHHe COOTBeTCTBymmero 

CO)lep)l(aHH51 B Tet.JeHHe 24 1.JaCOB. Cnoco6 yse)lOMJieHH51 B 

cnyt.Jae B03HHKHOBeHH5I Ype3Bbit.JaHHOH c11ryal(HH TIO)lJie)l(HT 
cornacoBaHHffi C OCHOBHbIM KOHTpaKTOM. 

CTaTbH 20. CpoK ,11.encTBH!I corJJaweuun u npoqee 
20 .1 HaCT051ll.1ee cornarneHHe BCTynaeT B CHJIY C )laTbl, KOf)la 

[3aKOHHb!H npe)lCTaBHTeJJblOTBeTCTBeHHOe JIHI.\0] HJIH . ero 

ynOJIHOMOt.JeHHb!H npe)lCTaBHTeJib TIO)lTIHCbIBaffiT H CTaB51T 

[net.JaTb /cnel(HaJibHa51 net.JaTb KOHTpaKTa). 

20.2. CTOpOHbl MOryT TIO)lTIHCaTb )lOTIOJIHHTeJJbHOe 

TIHCbMeHHOe cornarneu11e OTHOCHTeJibHO Jiffi6bIX Jlpyrnx 

BOTipOCOB, He npe)lyCMOTpeHHb!X B 3TOM cornarneHHH. B 
cnyt.Jae, ecn11 )lOTIOJIHHTeJibHOe cornarneHHe ue cornacyeTc51 c 
CO)lep)l(aHHeM HaCT051[Uero cornarneHH51, )lOilOJIHHTeJibHOe 


